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ATLANTA AIRLINES TERMINAL CORPORATION
HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT

July 25, 2014
Re: Invitation to Bid for the Domestic Terminal Exterior Cleaning & Recaulking Project

The Atlanta Airlines Terminal Corporation (AATC) is issuing an Invitation to Bid (ITB) for the Domestic
Terminal Exterior Cleaning and Recaulking Project at the Hartsfield-Jackson Atlanta International Airport as
further detailed herein. The selection process is open to contractors who meet the total requirements of the
ITB. Bids which fulfill only a portion of the requirements will not be given consideration

Without limitation and without the requirements of notice to proposers, the AATC reserves the right to shorten
or extend time periods provided in the ITB to request additional information, site visits and demonstrations, to
solicit additional bidders, to negotiate with one or more bidders, to make other changes to the ITB process and
bid specifications, to waive defects and errors in the bids and to reject any and all of the proposals. The AATC
may select one or more contractors in its sole discretion and based on any criteria, whether or not requested in
the ITB process. This request is not and should not be considered a commitment or obligation for the AATC to
enter any business relationship with your company. Any commitments created by the AATC will be done
pursuant to a contract. The AATC expects to receive responsive and responsible bids that are highly
competitive, but by no means is required to accept the lowest priced proposal.

To be eligible for consideration, your bid must be completed according to the directions provided within this
AATC ITB 2014-005. The AATC will disqualify any company’s bid that is not completed according to
instructions as outlined within the ITB. Three (3) copies of your bid must then be received via hand delivery
to the offices of the AATC no later than Thursday, August 28, 2014, at 1:00 PM. Any bids received after
1:00PM on August 28, 2014 will be disqualified.

The Scope of Work: Furnish all labor, material, equipment, tools, supplies, services, supervision and all other
necessary incidentals for the total, satisfactory and timely performance to complete the DOMESTIC
TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT at the Hartsfield — Jackson Atlanta
International Airport in accordance with the Contract Agreement, Construction Period, all associated
Contract Documents and the Invitation to Bid (AATC ITB 2014-005) dated July 25, 2014.

Please be advised that all material submitted to the AATC as part of your bid will not be returned; and all ideas
and concepts contained in the proposals shall become the property of the AATC and may be used by the AATC
in any manner it chooses. Any questions related to this Invitation to Bid (ITB) should be submitted in writing
in accordance with the Request for Information format attached herein. Thank you very much for your
participation and efforts.

Sincerely,

Kofi Smith
Executive Director
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ATLANTA AIRLINES TERMINAL CORPORATION

DOMESTIC TERMINAL EXTERIOR CLEANING &
RECAULKING PROJECT

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT

Invitation to Bid
July 25, 2014

Atlanta Airlines Terminal Corporation (AATC) requests sealed bids from contractors for the following Bid
Package scope of work, for construction of the Domestic Terminal Exterior Cleaning & Recaulking Project at
the Hartsfield-Jackson Atlanta International Airport (H-JAIA):

BID PACKAGE NO.: 2014-005

BID PACKAGE SCOPE OF WORK:

Bids will be received by Atlanta Airlines Terminal Corporation
no later than 1:00pm, Thursday, August 28, 2014.

No award will be made at that time. Address the sealed bid envelope to the attention of Mr. Kofi Smith,
Atlanta Airlines Terminal Corporation (AATC), P. O. Box 45170, Atlanta, GA 30320

Contractors shall submit with its bid to The Atlanta Airlines Terminal Corporation (AATC), a complete and
properly executed AIA Document A-305, with a current audited/reviewed financial statement, both to be less
than one (1) year old. Inquiries concerning procedures should be directed in writing to Mr. Kofi Smith,
Executive Director, Atlanta Airlines Terminal Corporation (AATC), or via fax 404-530-2106 using the
enclosed RFI form.

The Contract awarded by The Atlanta Airlines Terminal Corporation (AATC) will be on the basis stated in
the Instructions to Bidders. No proposal may be revoked or withdrawn for a period of 60 days after opening.

A bid bond made payable to The Atlanta Airlines Terminal Corporation (AATC), in the amount equal to five
percent (5%)of the submitted base bid price must accompany each submitted bid.

The successful bidder will be required to furnish to The Atlanta Airlines Terminal Corporation (AATC),
Performance and Labor and Materials Payment Bonds acceptable to The Atlanta Airlines Terminal
Corporation (AATC), each in an amount equal to one-hundred percent (100%) of the contract price, and
executed by a surety company licensed to do business in the State of Georgia and listed in the Department of
the Treasury Circular 570, latest edition. The surety company shall have an A.M. Best Company minimum
rating of 'A" with a financial size of VII "7" or better. Performance and Labor and Materials Payment Bonds
shall name the AATC Shareholders, City of Atlanta and its elected officials, and Comprehensive Program
Services, Inc. as an additional named obligee, and must be accompanied by a letter stating the bonding
company's current rating for verification prior to acceptance by the Atlanta Airlines Terminal Corporation
(AATC) before execution of the contract.

The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award a contract in the best interests
for this Airport and of the Project, and to accept or reject any or all bids and to waive technicalities and
informalities.



INSTRUCTION TO BIDDERS:

All contractors are cautioned to examine and inspect all drawings, examine and thoroughly read all
specifications and other proposed contract documents and other data provided; inform themselves and become
familiar with the nature and extent of all divisions of work necessary to ‘fully’ perform under the contract
documents. The contract documents shall consist of all documents included in this ITB and all documents
referenced therein. By submitting a bid, the company represents that it has received a complete set of contract
documents and is familiar with the foregoing.

Before submitting a bid, each contractor shall thoroughly examine the facilities at the airport and become
“fully’ informed regarding the conditions under which the contractor will be required to operate/or that in any
way may affect the performance of the contractor. Contractors who do not examine the facilities can be
disqualified.

A bidder’s submission will be deemed a representation and warrant that the contractor has become fully
informed and understands and accepts the existing conditions and the contract documents. No claim for extra
compensation will be allowed by reason of anything concerning which the contractor might have become
informed prior to the ITB.

A submitted bid will be disqualified and automatically rejected for non-compliance with the ITB deliverables
as identified within this ITB, this includes, but is not limited to the following:

e Submission of a bid after the due date and time noted in the ITB.
Submission of a bid that is not sealed or incomplete

® Submission of a bid not providing the requested deliverables in a clear, concise and orderly manner,
with all associated documentation, tabulations, schedules, tables, forms, and organizational charts.

e Submission of a bid without an executed and notarized Bid Bond

e  Submission of a bid without meeting the EBO participation goals or clear record of best outreach
efforts required (EBO Forms 1-5)

® Submission of bid with discrepancies between the Base Bid and Schedule of Values. AATC will
only recognize the base bid value that is provided within the ITB Base Bid Form.

e Submission of a bid from a contractor that has not examined the work site or become familiar with
the airport operations and work guidelines.

e Submission of a bid without a project schedule that clearly identifies activity relationships, activity
durations, and critical path.

After the examination of the ITB and the facilities, should participants have questions remaining unanswered,
please contact:

Ms. John Gadson Mr. Josh Goff
Phone #: 404.530.2107 Phone #: 770.451.7670
Fax #: 404.530.2106 OR Fax #: 770.451.7672
Email: J.Gadson@AATC.org Email: JGoff @ CPS-Atlanta.com
1. Introductory: In order to be entitled for consideration, bids must be made in accordance with

the following instructions. The Owner reserves the right to reject any or all bids and to waive
technicalities and informalities. Failure to comply with all instructions may be cause for rejection of
the bid.



The Owner of the proposed work is:
The Atlanta Airlines Terminal Corporation (AATC)
P. O. Box 45170
Atlanta, GA 30320

The Construction Manager for Professional Services of proposed project:

Comprehensive Program Services, Inc. (CPS)
1954 Airport Road, Suite 102
Atlanta, GA 30341

The title of the bid Package Scope of Work is as indicated within this Invitation to Bid.
Architects and Engineers: The Architect/Engineer of record or his authorized representative, and the

consulting engineer(s) whose seal(s) occur on the Construction Documents will assist the AATC and
CPS in the administration of the construction contract.

Contractor's Qualifications: Contractors shall submit to the AATC for consideration, a properly
executed AIA Document A-305 with a current Audited/Reviewed financial statement (both to be less
than I year old) no later than at the time of bid. In addition, the contractor shall be required to furnish
evidence satisfactory to the AATC that it and its proposed subcontractors, that must be listed within
the sealed bid, have sufficient means and experience in the type(s) of work called for to assure
completion of the contract in a satisfactory manner. The contractor must provide the identified project
staff proposed for the project along with their respective experience for projects similar to this._ Each
individual who will be assigned to this project must be approved for an ATL badge. This includes a
10-year background search by finger print analysis.

Bids: The Contractor shall provide three (3) separately bound and sealed bids on Bid Forms included
with these documents to include one original and two copies of such forms. Submit bids no later than
1:00PM, August 28, 2014 in a sealed envelope addressed to Mr. Kofi Smith, Atlanta Airlines
Terminal Corporation, Hartsfield-Jackson Atlanta International Airport, P.O. Box 45170, Atlanta, GA
30320, plainly marked with the name of the bid package scope of work as shown within this
Invitation to Bid. Enclose in the envelope all documents required to be submitted in accordance with
the Deliverables Schedule.

Deliverables:

Section 1 Provide Firms Profile:
1.1 Identify Firms past Experience and Background on aviation/airport projects with
similar size & scope.
1.1.1 Provide an overview of the firms experience and
qualifications necessary to complete this project.
1.1.2  Provide airport/terminal/facility experience by the
firm and by the individuals that will be on your team

1.2 Provide Project Organizational Chart with personnel that will be DEDICATED to
this project.
1.2.1 Provide graphical representation of project team
responsibilities and relationships
1.2.2 Provide both an administrative and construction
description of how the project will be managed.
1.2.3 Identify any outside specialized consultants to your
team that you intend to use as subcontractors/sub-



Section 2

Section 3

consultants for the management of the work, or major
portion thereof.

1.3 Provide Key Individual Resumes and experience
1.3.1 Identify and provide resumes for the individuals that
the firm will use to fill the following positions:
1.3.1.1 Principal in Charge
1.3.1.2 Project Manager
1.3.1.3 Project Superintendent
1.3.1.4 Project Coordinator
- Access coordination
- Tenant coordination
1.3.1.5 Construction Administration

1.3.2  No personnel or facility changes can be made before
the award of the contract and if there is a change of
any kind to the project team after the award, then the
AATC must be notified in writing and submitted for
approval.

1.4 TInsert your Firms Financial Statement (AIA Document A-305)
1.5 Provide your company’s Safety performance rating and those of the mechanical
and structural subcontractors on your team

Provide EBO Summary:
2.1 Provide EBO Forms 1-5 as required

2.2 This section should include detailed information regarding the essential
subcontractors/sub-consultants included with your team. Indicate the role and
responsibilities of these subcontractors/sub-consultants with the project — and
further detail in Organizational Chart section 1.3 and Firms Experience section 1.4

Construction Schedule and Approach:

3.1 Project Schedule
3.1.1 Provide schedule in Gant form of project with activity
relationships, durations and Critical Path .  Include
design, procurement phase, (i.e. shop drawings,
submittal review, mobilization), Construction,
substantial completion, and closeout.

3.1.2 Show project milestones

3.1.3 Schedule will have to be produced in the required
Primavera (P6) software or equivalent

3.1.4 Show all durations of all tasks

3.2 Project Approach
3.2.1 Provide Project Work Plan and Approach (Phasing
and Logistics planning ) that describes how you plan
to complete the work through a comprehensive
phasing plan. Include descriptions of required access



10.

11.

to work, on site staging areas, off site laydown areas,
transportation of employees to work site, and overall
completion of the work providing no operational
impact to the airport. Clearly demonstrate your teams
understanding and ability to successfully complete
work within the operating airport environment.

Section 4 Provide Base Bid(s):

4.1 Provide the Bid forms included within this ITB package for the scope of services
contained in this I'TB that fully encompass all activities in your proposal.

4.2 Provide the break out costs as included in this ITB

4.3 Provide signed & notarized Bid Bond specified with this ITB.

4.4 Provide signed Non-influence and Non-Collusion Affidavit

4.5 Provide Executed Security and Immigrations Forms provided with ITB

4.6 Provide your current Certificate of Insurance

Section 5 Provide a schedule of values:
5.1 Identify the costs associated with each part of this project that equals the Base Bid

5.2 Sub-Contractors should be consistent with those submitted in the EBO reports of
this proposal

5.2 Identify Sub-Contractors by name and the dollar value of their work.
Swapping/Changing of Sub-Contractor during the review of your bids or anytime
after award of such bid is not allowed and will subject your bid and/or award
thereof to disqualification

Special Conditions: The project will require that ALL work that is visible to the traveling public or
impacts the traffic pattern to be scheduled at night. Movement of equipment, materials, and trash
removal is on a NOT TO INTERFERE BASIS WITH THE AIRPORT OPERATION. Project work
hours and phasing as identified in the Contract Documents are identified within the Contract
Documents and further discussed in the Pre-Construction Meeting through a contractor’s logistics
plan.

Review of Existing Conditions: Each Contractor MUST VISIT the site in order to be considered for
this bid proposal. Failure to demonstrate site visit and full understanding of work scope may
disqualify your bid.

Addenda: Any addendum issued prior to the time of opening of bids shall be covered in the bid and,
in closing the Contract, they shall become a part hereof. Any addenda that have been issued prior to
the time of opening of bids must be specifically acknowledged in the ITB Package proposal. Failure
to acknowledge addenda may be cause for rejection of the proposal.
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14.

Interpretation: No oral interpretations will be made to bidders as to the meaning of bid documents.
Requests for such information & interpretations shall be made in writing to Atlanta Airlines Terminal
Corporation (AATC) no later than 12PM on August 22, 2014. Failure on the part of the successful
proposer to do so shall not relieve him, as a contractor, of the obligation to execute such work in
accordance with a later interpretation by Atlanta Airlines Terminal Corporation (AATC). All the
interpretations made to the bidders will be made in the form of written addenda to the ITB
Documents.

Bond Requirements

A. A bid bond (A.ILA. Document A310) payable to the Atlanta Airlines Terminal Corporation
(AATC), in the amount equal to five percent (5%) of the base bid price, must be submitted with
the sealed bid. The bid bond shall be executed by a surety company, licensed to do business in the
State of Georgia listed in the Department of the Treasury Circular 570, latest revision. The
Surety Company shall have an A.M. Best Company minimum rating of ''A"' with a
minimum financial size of VII "7" or better in accordance with the General Conditions. No
company, regardless of the size or financial rating, will be allowed to write its own bond.

B. The successful bidder will be required to furnish to the Atlanta Airlines Terminal Corporation
(AATC), Performance and Labor and Materials Payment Bonds, acceptable to the Atlanta
Airlines Terminal Corporation (AATC) and Comprehensive Program Services, Inc., each in an
amount equal to one hundred percent (100%) of the contract and listed in the Department of the
Treasury Circular 570, latest edition. The Surety Company shall have an A.M. Best Company
minimum rating of '""A'" with a minimum financial size of VII ''7"' or better in accordance
with the General Conditions. Performance and Labor and Materials Payment Bonds shall name
Comprehensive Program Services, Inc. as an additional named obligee, and must be accompanied
by a letter stating the bonding company's current rating for verification prior to acceptance by the
Atlanta Airlines Terminal Corporation (AATC) before execution of the formal Agreement with
the Atlanta Airlines Terminal Corporation (AATC).

C. The Atlanta Airlines Terminal Corporation (AATC) and the successful Contractor, shall require

the Attorney-in-Fact who executes bonds on behalf of sureties to attach a certified, current copy
of its Power of Attorney.

Contract Award: The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award the
bid package to the most responsive and responsible offeror whose bid meets the requirements and
criteria set forth in this Invitation to Bid. The AATC and the Department of Aviation (DOA) reserve
the right to accept or reject any or all bids and to waive technicalities and informalities. If awarded,
the Contract will be let to the most responsible bidder whose base bid is within the project budget and
is able to furnish satisfactory surety company bonds. As a means of determining who the low bidder
is, should all bids exceed the project budget, an award will be made with the recommendation of the
Atlanta Airlines Terminal Corporation (AATC) and approval of the Department of Aviation, to the
most responsible offeror whose base bid, when reduced by any deductive alternates, if any, as shown
in the alternates in any order that is in its, the Project, AATC, and DOA best interest. Bids which
contain irregularities or qualifications of any kind or which do not comply with the Contract
Documents are subject to being rejected and returned to the offeror without having been read and
entered in the bid tabulation.

The contract shall be awarded within a reasonable duration by written notice to the most responsive
bidder who meets the requirements and criteria as set forth within this Invitation to Bid.
Determination of the most responsive bidder will be subjected, but not limited to the following
considerations:
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A. The capabilities, experience, skill and capacity of the bidder to perform the scope of work
as identified within this ITB.

B. The quality of work provided through previous contracts within HJAIA or through
reference verification on projects of similar size and scope.

C. The experience and organization of the bidders project team and dedicated staff to this
scope of work

D. The compliance with the requirements of the Equal Business Opportunity (EBO) as
included within this ITB. It is the policy of the City of Atlanta to promote full and equal
business opportunity for all persons doing business with the City. The City has instituted
an Equal Business Opportunity (hereinafter “EBO”) program to reinforce and support
outreach efforts to open contracting opportunities to all businesses regardless of race,
gender or ethnicity. Additionally, the EBO program serves to reduce the economic
disadvantages suffered by African American, Hispanic, and Female owned businesses
that result from discrimination based on race, gender and ethnicity. The EBO program
ensures that the City of Atlanta is not a passive participant in ongoing private sector
discrimination. The EBO program promotes equal opportunity for all businesses in
Atlanta so that it will become institutionalized in the Atlanta marketplace. In support of
such efforts, AATC strongly encourages that all Contractors and subcontractors provide
outreach to minority, female and small owned businesses and engage them in contracts
where possible. The AATC may reject any and all proposals where it is determined that
the stated EBO goals are not met or are not given a good faith effort.

E. The quality and availability of the equipment, supplies and services as submitted.

F. Adequacy of the bidders financial resources and capacity to perform the contract as
identified within this ITB.

G. The provided base bid price, unit costs and base bid break out costs.

H. Completeness of the project schedule and work plan approach & comprehensiveness for

the scope of work as identified within this ITB.

Contract Form: The form of Agreement will be the Contract included in these Bidding Documents
and entered into between the Atlanta Airlines Terminal Corporation (AATC) and Contractor where
the basis of payment is a stipulated sum. The agreement form will be prepared by Comprehensive
Program Services, Inc., and issued to the Contractor for execution and returned to the Atlanta Airlines
Terminal Corporation (AATC) for signature. The Contractor must submit executed bonds and
insurance certificates to the Atlanta Airlines Terminal Corporation (AATC) and Comprehensive
Program Services, Inc. within ten (10) days of the date of the Notice of Award.

Insurance Requirements: The following insurance coverage shall be carried by the Contractor during
the term of this project and will be subject to approval by AATC.

Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability
Insurance with limits of not less than $100,000 each accident, covering all Contractors’ employees
engaged in any work hereunder.

General Liability — Not less than $1,000,000 dollars including combined single limit:

= Bodily Injury Liability - All sums that the company shall become legally obligated to pay as
damages because at any time resulting there from sustained by any person other than its employees
and caused by occurrence.

= Property Damage Liability - All sums that the company shall become legally obligated to pay as
damages because of injury to or destruction of property, caused by occurrence.

=  Professional liability, premises and operations, independent contractors, or product liability.
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Automotive Liability Insurance covering all automotive units used in the work with limits of not less
than $10,000,000 each person and $10,000,000 each accident as to bodily injury or death, and
$10,000,000 as to property damage.

Samples: If required by the Atlanta Airlines Terminal Corporation (AATC), the successful bidder
will submit samples of items they propose to furnish before any award is made.

Pre-Bid conference: A pre-bid conference will be held on Thursday, August 7, 2014 at 11am in the
AATC Offices, located at HIAIA’s North Terminal, 3 floor.

Fees: The Contractor will pay for ALL permit fees such as Building Permit Fees, Electrical Permit
Fee, Mechanical Permit Fees, Plumbing Permit Fees, Sewer Impact Fees, Water Tap Fees, and Water
Meter Fees, etc., as may be needed for this scope of work. The Contractor will pay for costs for
temporary water, gas, telephone and power services, required by Contractor.

Nondiscrimination: In connection with the performance of services rendered under this contract, the
successful contractor agrees not to discriminate against any employee or applicant for employment
because of race, religion, sex, color or national origin. The aforesaid provision shall include, but not
be limited to the following: employment, promotion, layoff or termination, demotion or transfer, rates
of pay and any other forms of compensation, selection and training.

Airport Security: All personnel who will be assigned to this project must be approved for an ATL
badge. This includes a 10-year background search by finger print analysis.

21.0 Requirements. CONTRACTOR shall comply with the Transportation Security
Administration (TSA) and the CITY’S security requirements for the Airport. CONTRACTOR shall
cooperate with the TSA and the CITY on all security matters and shall promptly comply with any
Project security arrangements established by CITY. Such compliance with these security requirements
shall not relieve CONTRACTOR of its responsibility for maintaining proper security for the above-
noted items, nor shall it be construed as limiting in any manner CONTRACTOR'S obligation with
respect to all applicable state, federal and local laws and regulations and its duty to undertake reasonable
action to establish and maintain secure conditions at the Jobsite.

21.0.1. Preventing Unauthorized Access. The Airport has been secured to prevent
unauthorized access to security-controlled areas that consist of the Air Operations Area (AOA),
the secured area, the sterile area and other controlled areas of the Airport. CONTRACTOR
shall cooperate to the fullest extent with the TSA and DOA to maintain the integrity of the
security system. The CONTRACTOR shall control its operations and the operations of its
subcontractors and all suppliers so as to provide for the free and unobstructed movement of
aircraft, aircraft operations personnel and equipment in the AOA, the secured area, the sterile
area and other controlled areas of the Airport as defined herein.

21.0.2. Transportation Security Administration/ Responsibility of Contractor. In order to
comply with the TSA and DOA security requirements, CONTRACTOR shall be responsible
for informing itself as to current, ongoing, and changing requirements, and for remaining in
compliance with those requirements throughout this Contract. The security requirements are as
follows and from time to time may change as required by the TSA and/or DOA.

21.0.3. Security Identification Display Area (SIDA). The Security Identification Display Area
(SIDA) is defined in the Airport Security Program as any area that requires individuals to
continuously display Airport issued or Airport approved identification badges. Personnel
associated with construction contracts in the AOA secured area or sterile area of the Airport
shall display SIDA badges at all times. The TSA and the DOA require all personnel to display
SIDA badges in areas controlled for security purposes at all times.

21.0.4. FBI/ CHRC Checks. To obtain a SIDA badge, each individual must successfully
undergo a Federal Bureau of Investigation (FBI) fingerprint based Criminal History Records



Check (CHRC) which must reveal no convictions of disqualifying crimes within the last ten
years as defined in Transportation Security Regulation, TSR Part 1542.209. Each individual
must also attend a security awareness course conducted by the DOA Security Division. Each
employee must present two forms of Identification prior to the badging process. At least one
form of identification must have been issued by a government authority and at least one must
contain a photograph. CONTRACTOR shall be responsible for all fees associated with
obtaining a SIDA badge, (i.e. badge and fingerprint fees as determined by DOA). The current
cost for the CHRC is $50.00 per individual. The current cost for badge is $60.00 per individual.
Costs for lost badges are as follows:

1*'1ost badge $60.00; 2™ lost badge $100.00; 3™ lost badge $200.00 and so forth.

Cost for lost badges doubles with each replacement badge. In order to obtain up-to-date costs
for the CHRC and for badging, CONTRACTOR shall contact the DOA Security office at (404)
530-6667 prior to sending individuals to the DOA Security office for badging. Contractor /
Escorting Requirements are specified in subsection below.

21.0.5. Displaying Badges. Employees and those of all subcontractors must display a
DOA issued badge showing CONTRACTOR’S name and an employee number. All personnel
shall be required to wear this badge at all times while within the security controlled areas of
the Airport.

21.0.6. Badging Records and Process. CONTRACTOR shall maintain an up-to-date record of
all badge holders showing name, address, sex, height, weight, color of eyes and badge number.
CONTRACTOR will be required to furnish this information to the DOA upon request.

21.0.6.1 The Badging process may begin upon the CONTRACTOR’S receipt of a
formal Notice to Proceed (NTP) from the AATC and may take up to fourteen (14)
calendar days to complete. Access to security controlled areas shall be denied until
such time as the CONTRACTOR has completed the badging process.

21.0.6.2 The Prime CONTRACTOR shall appoint one of its employees as an
Authorizing Agent and submit his or her name, on the CONTRACTOR’S letterhead,
to the DOA Security Division. The submittal letter shall indicate the Project Name,
Contract number, brief work description, location and duration, and time frame. A copy
of the CONTRACTOR'’S Insurance certificate shall accompany the letter.

21.0.6.3 Once badged, the Prime CONTRACTOR’S Authorizing Agent shall be
responsible for the badging process of his/ her company employees and any
subcontractor employees. The Authorizing Agent shall also submit letters of
sponsorship for subcontractors indicating the Contract number, name, location of the
work to be performed, anticipated duration of the Contract.

21.0.6.4 Processing time for badging, at the badging office after completion of the
CHRC, will last approximately one (1) hour. Processing time for Authorizing Agents
will last an additional hour for briefing by the DOA Security Division. Authorizing
agent briefing sessions will be conducted only on Mondays, Wednesdays and Fridays
at 11 a.m. in the DOA Security office.

21.0.6.5 Each person applying for badging shall complete and submit all forms
required by the DOA Security Division. All required forms will be provided to the
authorizing agent at the time of the briefing at the DOA Security office.

21.0.6.6 Each person applying for a badge shall also submit to fingerprinting upon the
submittal of said forms. Fingerprints will be utilized for a ten (10) year Federal Bureau
of Investigation (FBI) based criminal history records check for each individual
employee.

21.0.6.7 Pursuant to TSR § 1542.209 certain Felony convictions within the most recent
ten (10) year period, may cause disqualification. A list of disqualifying Felony



convictions is available in the offices of the DOA Security Division and in the TSR
Regulations.

21.0.6.8 The Authorizing Agent will be notified when the results of the fingerprint
checks are completed. Upon notification and approval, CONTRACTOR’S and
subcontractor’s approved employees may return to the DOA Security Office, during
posted hours, for photographing and badging. This process may take up to sixty (60)
minutes.

21.0.6.9 Badges issued to CONTRACTOR and subcontractor employees and agents
shall expire upon one (1) of the following events, whichever occurs first:

Completion of Contract or subcontract, unless extended by the AATC.
expiration of Insurance coverage, as indicated on the Contractor’s
Insurance certificate; or

employee’s driver’s license expiration date;

two (2) years from the issuance of the badge.

21.0.6.10 CONTRACTOR and its subcontractor shall be responsible for making
arrangements, ahead of time, to extend badges, when necessary. A letter, directed to
both the DOA Assistant General Manager, Facilities and the DOA Security Manager,
explaining the reason(s) for the badge extension on CONTRACTOR'’S letterhead will
be required. Extension requests must be approved in writing by the AATC prior to
extension of the badges.

21.0.6.11 CONTRACTOR’S questions concerning Airport Security shall be directed
to (404) 530-6667.

21.0.7 Drivers. All drivers operating vehicles within the AOA must obtain, in addition to the
DOA Security badge, a DOA Ramp Certification. Ramp Certification will be evidenced by a
“D” sticker placed on the face of the badge by the DOA Security department.

21.0.7.1 Ramp Certification. CITY will require Airport Driver Safety Training and
Ramp Certification for all personnel required to operate a motor vehicle in the AOA.
This can be obtained by completing an Airport Driver Safety Training Course
administered by the Airport Operations Division. CONTRACTOR shall contact
Airport Operations, at (404) 530-6620 during normal business hours, to schedule the
training session.

21.0.7.2 Except as set forth in paragraph 22.5.7.6, below, all vehicles operating within
the AOA shall carry a minimum liability insurance coverage amount of TEN
MILLION DOLLARS ($10,000,000.00).

21.0.7.3 CONTRACTOR shall mark all vehicles and construction equipment,
including those of subcontractors, in a manner as required by the Department of
Aviation and consistent with Transportation Security Regulations (TSR).

21.0.7.4 All vehicles operating within the AOA must display permanent signage,
legible and visible from a sight distance of five hundred (500) feet on both sides of the
vehicle. MAGNETIC SIGNS ARE PROHIBITED FROM USE IN THE AOA.

21.0.7.5 Protocols for Contractor Escorting. Prime contractor must incorporate
escorting protocol with Security Plan submitted for approval by the Security Manager.
The Security Manager must approve any exceptions. Contractor must attach a map of
work area(s) and routes to access the work area(s) to project security plan submitted to
the Aviation Security Division for approval. Contractor may contact DOA Security
Manager at (404) 530 — 6667 during normal operating hours.



21.0.7.6 Contractor’s Escorting Requirements for Construction Contracts on AOA
(Runways and Taxiways) / Construction Contracts on secured area (Apron surrounding
Terminal and Concourses)

21.0.7.6.1 All escorted vehicles and personnel must remain under the direction
of authorized escorting personnel at all times.

21.0.7.6.2 Contractor and escorted personnel shall have no Terminal or
Concourse access.

21.0.7.6.3 Escorting is limited to Airport SIDA badged prime Contractor or an
Airport SIDA badged escorting subcontractor approved by the Security and
Operations Managers to perform escorting duties only. An approved escorting
subcontractor company is not allowed to perform any other services on the
project. No other subcontractors will be allowed to escort any vehicle.

21.0.7.6.4 Escorting person(s) must have an Airport SIDA badge.

21.0.7.6.5 Designated Airport SIDA badged prime Contractor employees
approved or Airport SIDA badged escorting subcontractor must escort prime
Contractor employees and subcontractors’ employees to all work sites. Once
at the work site, Airport SIDA badged employees, prime or subcontractors’
may supervise employees without Airport SIDA badges, not to exceed five (5)
employees per one (1) Airport SIDA badged employee.

21.0.7.6.6 All personnel (Airport SIDA badged or escorted) must have an
employee photo ID displayed on the outermost garment, waist high or above.
The employee badge must contain the employee’s name, Contractor’s name
and project number or name. All escorted personnel must remain under the
control of person(s) with an Airport SIDA badge at all times while in the SIDA.

21.0.7.6.7 Maximum vehicular escort—one (1) approved escort vehicle is
permitted to escort a maximum of two (2) other vehicles.

21.0.7.6.8 All vehicles requiring escort must access and egress the AOA
through Pre-approved gates. Vehicles requiring escort shall not be permitted
access or egress through any other entry or exit point within the AOA for any
reason whatsoever.

21.0.7.6.9 All escorted vehicles must obtain a permit, valid for up to ten (10)
hours, at Gate 59. The obtaining of a permit, however, shall not relieve a
vehicle from the requirement of being escorted as set forth herein.

21.0.7.6.10 In the event an escorted vehicle requires a time limit extension, the
vehicle, and its original operator, must return to Gate 59 to obtain a time limit
extension to complete work in the AOA secure or sterile area. Time limit
extension shall not exceed an additional ten (10) hour period under any
circumstances.

21.0.7.7 Construction Contracts within sterile area (inside Terminal,
Concourses)

21.0.7.7.1 Highest level of Security required.
21.0.7.7.2 All employees of the prime Contractor and the Contractor’s

subcontractors, must be badged with Airport SIDA badges to work in the
sterile area.



21.0.7.7.3 The Contractor may request with the approval of the sponsor agency
from the Security Manager’s office permission to escort an unbadged
Contractor and or subcontractor. If this request is approved, a representative
of the sponsor agency, approved by the Security Manager’s office, must escort
the personnel full time while in the sterile area.

21.0.7.7.4 For any work requiring access to the sterile area (beyond the
Passenger Screening Checkpoint area and on Concourses), a tool inventory
must be conducted daily by the prime Contractor or designated representative.
A copy of this inventory should be provided to the construction manager or
project manager for verification. In general, tools will not be allowed to pass
through the checkpoint area. The Contractor must secure all tools not in use.
These tools shall be locked in approved locations not accessible to others.

21.0.8 Restricted AOA Access. Escorted vehicles need not carry the aforementioned coverage
but must carry the minimum amounts of insurance required by Georgia Law. However,
Insurance coverage of escort vehicles must provide coverage as specified by Appendix B for
vehicles being escorted.

21.0.8.1 Visual Aids. In the event of the possibility of contact with the AOA or
secured area, CONTRACTOR shall establish a system of visual aids for marking and
delineating the limits of required clearances adjacent to active runways, taxiways, and
NAVAIDS during both day and night time work, subject to AATC’S approval prior to
the start of any work under this Contract. The approved system of marking and
delineating shall be installed, maintained and protected at all times.

21.0.9 Tools and Materials. CONTRACTOR shall create and maintain an inventory of all
tools and materials utilized within the SIDA, terminal building, Federal Inspection Service
(FIS), and AOA.

21.0.9.1 All tools and materials shall be stored and maintained in a secured manner to
prevent unauthorized use, within pre-designated areas within the secured areas of the
airport. Storage designations shall be obtained by the CONTRACTOR and/or
subcontractor, prior to mobilization, by contacting the AATC at (404) 530-2112.
Change requests for storage designation may be approved only through the DOA
Properties Division with notification and concurrence from the DOA Security
Division. Failure to comply with this requirement may result in the termination of
CONTRACTOR'’S or subcontractor’s contract and disqualification from working on
construction contracts within secured areas of the Airport.

21.0.9.2 All tools and materials must be secured to prevent unauthorized use at all
times within the secured areas of the Airport and/or the AOA. Failure to comply with
this requirement may result in the termination of CONTRACTOR’S or subcontractor’s
contract and disqualification from working on construction contracts within secured
areas of the Airport.

21.0.9.3 Any and all job-specific or unusual tools and/or materials shall be presented
to the security authority at point of entry gate when accessing and/or egressing the
SIDA and/or AOA. Failure to comply with this requirement may result in the
termination of CONTRACTOR’S or subcontractor’s contract and disqualification
from working on construction contracts within secured areas of the Airport.

21.0.9.4 All vehicles shall remain subject to search while within the secured areas of
the Airport and/or the AOA at all times. Vehicles may also be searched prior to entry
to the secured areas of the Airport. The possession of weapons and other prohibited
items may result in criminal or civil charges in accordance with applicable laws.



21.0.10 Dumpsters. AATC will coordinate the use of Dumpsters/Open Tops within the Project
and will coordinate Trash Removal.

21.0.10.1 The CONTRACTOR shall clear construction debris on a daily basis not later
than the end of shift.

21.0.11 Terminal / Curbside. A maximum of two (2) CONTRACTOR vehicles or two (2)
subcontractor vehicles may be permitted in a work area at any given time, subject to the
approval of the Atlanta Police Department, and the DOA Security. In the event one (1)
CONTRACTOR vehicle is present, then no more than one (1) subcontractor vehicle may be
present at the same time, and vice versa.

21.0.11.1 Debris removal may be allowed from curbside with special permission by
the DOA Security Department.

21.0.11.2 When parked at curbside, at least one (1) badged employee must remain with
the vehicle at all times. Vehicles must be removed as expeditiously as possible in all
cases.

21.0.11.3 Areas surrounding vehicles accessing curbsides must be kept clean at all
times.

21.0.11.4 For purposes of obtaining Terminal or Curbside access, the AATC Duty
Officer shall be contacted by dialing (404) 530-2112 24 hours in advance of the desired
access time.

21.0.12 Contractor Areas. The CONTRACTOR’S Construction staging area shall be
identified on the plans. Building/Site access, storage, and approved drive lanes are indicated
on Drawing number T1.5 in the bid package.

21.0.13 Federal Inspection Service Areas. For any or all work conducted within Federal
Inspection Service (FIS) areas, CONTRACTOR shall submit FIS Authorization requests to the
U.S. Customs Service (404) 765-2303. The request shall detail the names of employees,
description and area of work, work schedule, and any other relevant information to the DOA
Security Department.

21.0.13.1 CONTRACTOR shall be responsible for obtaining the appropriate approvals
and special SIDA badge FIS access decals from the appropriate Federal authorities.
Special SIDA badge FIS access decals will not be required in if one (1) or more U.S.
Customs Agent(s) are present at the work site at all times.

21.0.14 Security Checkpoints. CONTRACTOR and subcontractors shall maintain awareness
among all employees, and at all times, that all Security Checkpoints are now under Federal
jurisdiction rather than privately contracted Security agents. In general, contractors will not be
allowed to carry tools and construction materials through the passenger security screening
points.

21.0.14.1 Questions regarding Federal Security Checkpoints shall be directed to (404)
763-7437 or (404) 530-2150.
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Safety:

22.1  Safe Operations. CONTRACTOR shall be fully and solely responsible for conducting all
operations under this Contract at all times in such a manner as to avoid the risk of endangerment to
health, bodily harm to persons, and damage to property. CONTRACTOR shall continually and
diligently inspect all equipment, materials and work to discover any conditions which might involve
such risks and shall be solely responsible for discovery and correction of any such conditions.

22.2  Safety and Health Plan. CONTRACTOR shall comply with CITY’S Project Safety and Health
Plan. CONTRACTOR shall have sole responsibility for implementing its safety and health program
and neither CITY or its authorized representative, shall be responsible for supervising the
implementation of CONTRACTOR’S safety and health program or have responsibility for the safety
of CONTRACTOR'’S or its lower-tier suppliers' or subcontractors' employees.

22.3  Unsafe Conditions. CONTRACTOR’S failure to correct an unsafe condition or unsafe act by
its personnel after notice thereof shall be grounds for:

22.3.1 An order to stop the affected operations until the unsafe condition is corrected; and,

22.3.2 If the violation continues, Contract termination pursuant to the Clause titled
"TERMINATION FOR DEFAULT”.

22.4  Safety Representative(s). CONTRACTOR shall appoint one or more (as appropriate) safety
representative(s) acceptable to AATC and DOA who shall be resident at the Jobsite, have responsibility
to correct unsafe conditions or unsafe acts, act on behalf of CONTRACTOR on safety and health
matters, and participate in periodic safety meetings with AATC. CONTRACTOR shall instruct its
personnel on the requirements of DOA’S Project Safety and Health Plan and CONTRACTOR’S safety
and health program and shall coordinate with other CONTRACTORS on safety and health matters.

22.4.1 CONTRACTOR Requirements. CONTRACTOR management, line supervisor, and
safety personnel shall have similar duties and responsibilities. CONTRACTOR shall have a
designated competent safety person on site at all times, this includes overtime work, non-
scheduled off-hour work, and subcontractor coverage.

The CONTRACTOR'’S responsibility cannot be delegated to subcontractor, suppliers or other
persons. CONTRACTOR and lower tier subcontractor shall have a safety representative as a
member of its organization at the jobsite whose duty it shall be to conduct its safety program
and monitor subcontractor’s compliance with the requirements of this document and preventing
unsafe conditions and accidents. CONTRACTOR shall submit the qualifications (Resumes) of
all proposed safety representatives to the CITY’S Safety Manager for review and consent prior
to mobilization on the site. If the subcontractor’s projected workforce is a total of twenty-five
(25) or less an appropriate trained and experienced supervisor shall be given the duties of Safety
Representative. If the subcontractor’s projected workforce is twenty-five (25) or more a full-
time safety professional shall be assigned to the site. When the subcontractor’s total craft work
force exceeds one hundred fifty (150) or more an additional safety professional shall be
assigned.

CONTRACTOR shall submit with their proposal, a history of experience and qualifications of
the person who will manage the CONTRACTOR'’S safety functions on site. The minimum
qualifications for a CONTRACTOR Safety Manager shall be at least seven (7) years verifiable
experience administering the CONTRACTOR Safety program at the Manager level with direct
experience relating specifically to the nature of the work to be performed within this Contract.
The CONTRACTOR Safety Manager shall also have the requisite seven (7) years of
experience administering the Safety Program relative to the volume of employees to be
supervised at this location. Once approved by the CITY, its Construction Manager and the
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CITY’S Project Safety Manager, the CONTRACTOR safety personnel will not be changed
except upon written approval of the above-mentioned.

22.5  Safety Equipment. CONTRACTOR shall furnish all safety equipment and instructions required
for the Work and enforce the use of such equipment and instructions by its employees.

22.6  Safety Orders. CONTRACTOR shall have at the jobsite, copies or suitable extracts of:
Construction Safety Orders and Tunnel Safety Orders. CONTRACTOR shall comply with provisions
of these and all other applicable safety laws, ordinances, and regulations.

2277  Safety not Separately Priced. Costs for performing all work necessary to provide safety
measures shall be included in the prices for other items of work and not priced separately.

22.8  Accident and Injury Records. CONTRACTOR shall maintain accident, injury and any other
records required by applicable laws and regulations (e.g. OSHA) or by AATC and shall furnish AATC

a monthly summary of injuries and labor hours lost due to injuries.

Safety, Health, Security Programs:

23.1  Maintenance of Programs. Notwithstanding any of the established CITY, or CONTRACTOR
programs as required herein, CONTRACTOR is responsible for maintaining proper safety, fire
prevention, and security conditions at the Jobsite. In performance of the Work under this Contract,
CONTRACTOR shall establish and maintain the following programs:

23.2  Safety and Health Program. Safety and Health Program shall be submitted in writing to AATC
for review and coordination with other Jobsite activities prior to commencing work at the Jobsite. Such
program shall be commensurate with the Work and in conformance with the specific requirements of
CITY’S Project Safety and Health Plan, including any revisions thereto, and shall provide:

23.2.1 Designation of one or more qualified individuals as safety representative(s).

23.2.2 Specific review and approval of all work plans and methods by the safety
representative(s).

23.2.3 Periodic inspection by the safety representative(s) of CONTRACTOR’S work
and storage areas to assure safe conditions and practices.

23.2.4 Provisions for training personnel in all safety and health program
requirements.

23.2.5 Immediate reporting to AATC, the CITY’S Risk Management Safety Officer
and the Insurance Carrier’s Safety Consultant of any and all deaths, injuries and
damage to property.

23.2.6 Full cooperation in the conduct of inspections by CITY or its designated
representatives, governmental agencies and other agencies of competent jurisdiction,
e.g. OSHA. Copies of citation notices by such agencies shall be submitted to CITY’S
Risk Management Safety Officer and /or Insurance immediately upon receipt.

23.2.7 Compliance with all applicable safety and health related laws and regulations
and directives of governmental and other agencies of competent jurisdiction, e.g.
OSHA.

23.2.8 Use of approved regulatory and required safety equipment such as respiratory
and noise protection devices.



23.2.9 Immediate correction by CONTRACTOR of any unsafe conditions or unsafe
acts by its employees.

23.2.10 Medical surveillance requirements for personnel exposure to hazardous
substances, e.g. radiation badges.

23.2.11 Safety requirements and procedures for decontamination facilities, e.g.
protective clothing and warning signs.

23.3  Fire Prevention Program. A Fire Prevention Program shall be submitted in writing to AATC
for review and coordination with other Jobsite activities prior to commencing work at the Jobsite. Such
program shall include:

23.3.1 Assignment of fire watches, trained and equipped to prevent or control fires,
for all welding and burning operations.

23.3.2 Proper identification, storing, handling and use of inflammable material to
prevent accidental ignition.

23.3.3 Adequate fire extinguishing equipment appropriate for the operations being
performed shall be provided by CONTRACTOR and CONTRACTOR’S personnel
shall be trained in the maintenance and use of such equipment.

23.3.4 Evacuation procedures and fire drills as required by AATC.

23.3.5 CONTRACTOR shall, without charge, supply personnel to serve on the
Jobsite Fire Brigade.

23.4  Security Program. A Security Program, implementing and supplementing the Project security
programs, shall be submitted in writing to AATC for approval and coordination with other Jobsite
activities prior to commencing work at the Jobsite. Such program shall include:

23.4.1 Controlled access to office, warehouse, material and equipment sites.

23.4.2 Accountability procedures for the requisition and issue of materials.

23.4.3 Periodic security checks of all work areas assigned to CONTRACTOR.

23.4.4 Coordination and compliance with Project security programs including but not
limited to the Air Operations Area requirements.

23.4.5 Prompt reporting of incidents of loss, theft or vandalism to AATC,
subsequently detailed in writing.

23.5 Hazard Communication Program. A Hazard Communication Program shall be submitted in
writing to AATC for review and coordination with other Jobsite activities prior to commencing work
at the Jobsite. This Program shall include:

23.5.1 Identification of Hazard Communication Program responsibility and
accountability.

23.5.2 Receipt of Material Safety Data Sheets (MSDS) for materials being brought
onto the Jobsite by the CONTRACTOR or its suppliers and subcontractors of any tier.

23.5.3 Employee training on Material Safety Data Sheets (MSDS) and in the handling
and disposal of materials that fall under statutory regulations.
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26.

23.5.4 A disposal plan for removal of hazardous materials from the Jobsite. This plan
must meet all federal/national, state and other applicable governmental requirements.

23.6  Subcontractor Ratings. CONTRACTOR shall not, without the prior written approval of AATC,
subcontract with any entity which exceeds the following safety ratings for the previous year:

23.6.1 Interstate EMR: 1.00
23.6.2 State EMR: 1.00
23.6.3 LWDC: 4.00

23.6.4 OSHA Record able: 7.50

Protection of Airport Operations Systems

24.1  Location of Airport Operations Systems. In addition to CONTRACTOR’S general obligations
in the Clause titled “RESPONSIBILITY FOR WORK, SECURITY, AND PROPERTY”, numerous
airport operations systems, including but not limited to radio receivers and transmitters, U.S. Weather
Bureau facilities, Navigation Aids, Communication and Security systems and associated electrical
cables will be in use during the performance of Work. CONTRACTOR shall protect such systems at
all times. Airport Operations Systems may be shown on drawings, marked by AATC, or obvious from
visual inspection but CONTRACTOR shall inquire and inspect to determine the location of any and all
such systems and shall be responsible to avoid damage to any of them at all times.

24.2  Damage to Airport Operations Systems. If any portion of any airport operations system is
damaged by CONTRACTOR or anyone operating under CONTRACTOR’S control or direction,
CONTRACTOR shall immediately notify AATC in writing and propose both temporary and permanent
repairs to restore system functions and return the system to its original condition at no additional cost
to the AATC or the DOA. The material, workmanship and methods for repairs must all be approved by
AATC and such repairs may be witnessed or inspected by owners or operators of such systems as well
as AATC. If in the opinion of AATC, CONTRACTOR is not qualified to perform such repairs, they
may be performed by others and the reasonable costs of such repairs shall be deducted from payments
otherwise due CONTRACTOR.

Delay for Operations

Restrictions to Access. Access to work areas may be restricted from time to time by necessity of airport
operations. CONTRACTOR has taken into account and provided in its planning, scheduling and
pricing for disruptions including but not limited to, aircraft congestions or maintenance problems,
communications or control system failures and the like.

Contractor’s Work Area

26.1  Assignment of Work Areas. All CONTRACTOR work areas on the Jobsite will be assigned
by AATC. CONTRACTOR shall confine its operations to the areas so assigned. Should
CONTRACTOR find it necessary or advantageous to use any additional offsite area for any purpose
whatsoever, CONTRACTOR shall, at its expense, provide and make its own arrangements for the use
of such additional offsite areas.

26.2  Air Operations Area Controls. At all times during the performance of this Contract,
CONTRACTOR shall provide for free and unobstructed movement of aircraft in the Air Operations
Area (AOA) of the airport, shall identify all hazards to aircraft and shall provide for the control of
personnel and vehicular traffic. A detailed Traffic Control Plan shall be submitted for approval to the
AATC prior to the commencement of any construction activities.



26.3  Operating within Critical Areas. When the Work requires CONTRACTOR to conduct its
operations within areas adjacent to active runways, taxiways, aprons, and/or navigational aids, the
Work shall be coordinated with CITY and FAA through AATC. CONTRACTOR shall request
authorization from AATC forty-eight (48) hours prior to any closure or interference with the Aircraft
Operations. While working in the AOA, CONTRACTOR shall maintain constant communications with
the AATC and shall immediately obey all instructions from the AATC.

26.4  Operating Close to Aircraft. When working in proximity to aircraft, CONTRACTOR shall:
26.4.1 Yield the right-of-way to aircraft.
26.4.2 Keep the movement of vehicles across active taxiways and aprons to a minimum.
26.4.3 Require all operators to maintain a safe and reasonable speed.
26.4.4 Utilize equipment with due regard for existing weather conditions.

26.5.5 Remove from the jobsite any person operating unauthorized vehicles or equipment in a
restricted area, or operating vehicles or equipment in a reckless and unreasonable manner.

26.4.6 Keep all trash and debris from taxiways, runways and ramp areas.

26.4.7 Prohibit all vehicles and equipment from being operated within one hundred eighty
(180) feet of the centerline of an active taxiway or within two hundred fifty (250) feet of the
centerline of an active runway, except on airport service roads or with the express consent of
AATC.

26.4.8 Immediately cease work and vacate any operations or work area at any time if
instructed to do so by AATC. These instructions may be issued by radio or other appropriate
means. CONTRACTOR shall not return to a vacated area until authorized by AATC.

26.5 Closing the AOA. When the Work requires closing an AOA or portion of such area,
CONTRACTOR shall furnish, erect, and maintain temporary markings and associated lighting
conforming to the requirements of FAA Advisory Circular 150/5340-1G, Standards for Airport
Markings. Open-flame type lights shall not be permitted within the AOA.

26.6 Employee Parking. CONTRACTOR shall arrange employee parking outside the AOA and
provide its employees transportation into the job site. CONTRACTOR'’S access point into the AOA
shall be shown on the plans.

26.7 STORAGE OF EQUIPMENT AND MATERIALS Materials shall be so stored as to assure
the preservation of their quality and fitness of the work. Stored materials, even though approved before
storage, may again be inspected prior to their use in the work. Stored materials shall be located so as to
facilitate their prompt inspection. The CONTRACTOR shall coordinate the storage of all materials
with the AATC. Materials to be stored on Airport property shall not create an obstruction to air
navigation nor shall they interfere with the free and unobstructed movement of aircraft or ground
traffic. Unless otherwise shown on the plans, the storage of materials and the location of the
CONTRACTOR'’S plant and parked equipment or vehicles shall be as directed by the AATC. Private
property shall not be used for storage purposes without written permission of the owner or lessee of
such property. The CONTRACTOR shall make all arrangements and bear all expenses for the storage
of materials on private property. Upon request, the CONTRACTOR shall furnish the AATC a copy of
the property owner’s permission. All storage sites on private or airport property shall be restored to
their original condition by the CONTRACTOR at his/her entire expense, except as otherwise agreed to
(in writing) by the CITY or lessee of the property.
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Testing

27.1  Testing of Work. Unless otherwise provided in this Contract, Quality Control testing of
equipment, materials and Work shall be performed by CONTRACTOR at its expense and in accordance
with Contract requirements. Results of such testing, shall be provided to the AATC in writing within
three (3) working days of receiving the results. Should tests in addition to those required by this
Contract be desired by CITY, CONTRACTOR will be given reasonable notice to permit such testing.
Such additional tests shall be treated as a change pursuant to the Clause titled “CHANGES”.

27.2  Samples. CONTRACTOR shall furnish samples as requested and shall provide reasonable
assistance and cooperation necessary to permit tests to be performed on materials or work in place
including reasonable stoppage of work during testing. Any material or assembly that does not conform
to the requirements of the contract, plans, or specifications shall be considered unacceptable and shall
be rejected. The CONTRACTOR shall remove any rejected material or assembly from the site of the
work, unless otherwise instructed by the AATC.

No rejected material or assembly, the defects of which have been corrected by the CONTRACTOR,
shall not be returned to the site of the work until such time as the AATC has approved its used in the
work.

27.3  Quality Assurance. All on-site quality assurance testing will be performed by the Owner’s
testing laboratory under the direction of the AATC. The CONTRACTOR is advised that the cost of
failing tests requiring additional tests to confirm compliance will be deducted from the monies due to
CONTRACTOR through the Progress Payment Process.

Warranty: All work provided per this ITB by the Contractor must be under warranty as follows:

28.1  Warranty Standards. CONTRACTOR warrants to CITY that equipment and materials
furnished under this Contract shall be new, of clear title and of the most suitable grade of their respective
kinds for their intended uses, unless otherwise specified. All workmanship shall be first-class and
performed in accordance with sound construction practices acceptable to AATC and the DOA. All
equipment, materials and workmanship shall also conform to the requirements of this Contract.

28.2  Warranty Period. CONTRACTOR warrants all equipment and material it furnishes and all
work it performs against defects in CONTRACTOR’S design, equipment, materials or workmanship
for a period from commencement of Work to a date twenty-four (24) months after acceptance of the
Project, unless more stringent requirements are otherwise specified elsewhere in the Contract
Documents.

28.3  Discovery of Defects. If at any time during the warranty period, CITY or its designated
representatives or CONTRACTOR discover any defect in the design, equipment, materials, or
workmanship immediate notice shall be given to the other parties. CONTRACTOR shall within a
reasonable time propose corrective actions to cure such defects to meet the requirements of this
Contract.

28.4  Remedies for Defects. AATC, at his sole discretion, may direct CONTRACTOR in writing
and CONTRACTOR agrees to:

28.4.1 Rework, repair, or remove and replace defective equipment and materials or re-perform
defective workmanship to acceptable quality at a time and in a manner acceptable to AATC;

28.4.2 Cooperate with others assigned by AATC to correct such defects and pay to AATC all
actual costs reasonably incurred by AATC in performing or in having performed corrective
actions; or
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28.4.3 Propose and negotiate in good faith an equitable reduction in the Contract price in lieu
of corrective action. This clause is applicable only for discovery of defects prior to the
acceptance of the Project.

28.5 Incidental Cost. All costs incidental to corrective actions including demolition for access,
removal, disassembly, transportation, reinstallation, reconstruction, retesting and re-inspection as may be
necessary to correct the defect and to demonstrate that the previously defective work conforms to the
requirements of this Contract shall be borne by CONTRACTOR.

28.6  Extended Warranty. CONTRACTOR further warrants any and all corrective actions it
performs against defects in design, equipment, materials and workmanship for an additional warranty
period of twelve (12) months as an extension to the original specified warranty period following
acceptance by AATC of the corrected work.

Bidding Documents

a. RFP Scope of Work, Facility Photos and included Bid Forms
b. Non-influence and Non-Collusion Affidavit

¢. Request for Information Form

d. Supplementary Conditions

e. Sample Contract

f. AATC Construction and Turnover Procedures

g. COA OCC Policy Statement and Implementation Policy Forms

h. Immigrations Compliance Forms (Separate to this ITB)



DOMESTIC TERMINAL EXTERIOR CLEANING &

ITB PACKAGE NO 2014-005

RECAULKING PROJECT

SCOPE OF WORK

The Scope of Work: Furnish all labor, material, equipment, tools, supplies, services, supervision and all other
necessary incidentals for the total, satisfactory and timely performance to complete the DOMESTIC
TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT at the Hartsfield — Jackson
Atlanta International Airport in accordance with the Contract Agreement, Construction Period, all
associated Contract Documents and the Invitation to Bid (AATC ITB 2014-005) dated July 25, 2014.

I. SCOPE

PART 1 - GENERAL

1.1 DESCRIPTION AND RESPONSIBILITIES:
A. General:
1. Work of this project generally includes:

a)  Repair precast concrete using specialty repair mortar
b)  Recaulk precast using low modulus silicone sealants
c¢)  Recaulk precast to aluminum glazing, louver and roof assemblies using
medium modulus silicone sealant
d)  Rout and seal random cracks in precast
e) Caulk perimeter of exterior penetrations, such as, but not limited to, conduit
penetrations, light fixtures, security cameras
f)  Remove and replace existing expansion joint cover assemblies.
g)  Pressure wash precast and application of clear water repellent
UNIT COSTS
a)  Per lineal foot for routing and sealing random cracks in precast panels
b)  Per board foot price for repair of precast panels using specialty repair mortar
(large patches). Large patches are defined as approximately 12”°x127x4”.
c¢)  Per board foot price for repair of precast panels using specialty repair mortar
(small patches).
d)  Per lineal foot price for cutting out and recaulking precast panels — 1 wide joint.
ALLOWANCE
a) Repair stucco soffits — Allowance $ 20,000.
2. The Contractor is responsible for completing all specified requirements necessary to
provide for completed work being sound, durable and watertight.
B. Preparation:
1. Conduct a complete investigation of the existing project conditions to identify the areas

of work, extent of work and considerations required to complete the work. No

consideration will be given to claims based on a difference between actual and assumed
conditions.
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Take field measurements, verify field conditions and carefully compare such field
measurements and conditions and other information known to the
Contractor with the Contract Documents before commencing activities. Drawings

included in Project Manual are not to be used for dimensions, field measurements
must be taken.

Special project conditions:

1.

2.
3.

Minimize disturbance to the facility and its occupants and components. There shall be
no interference with the operation or use of the facility.

Protect the building, the property, the building occupants and their property.

Provide protective barricades, enclosures, directional and warning signage and other
methods to assure safe passage of pedestrians and vehicles in, near and affected by
areas of the work.

Do not disrupt services or block egress. There shall be no interference with life
safety features.

In addition to performing the work herein defined, keep all areas in a watertight
condition throughout construction period. Contractor shall provide and bear all costs
associated with temporary waterproofing.

Repair and reinstall items damaged during the course of the work of this project.
Reuse of any items involved in the work is subject to the Contractor's ability to
remove, store and reinstall the item without permanently damaging or marring the
items to be reused. If the Contractor is unable to reuse any

item as prescribed herein, he shall substitute new material to match existing in lieu of
reusing same. Contractor may also elect to use new material to match existing in lieu
of reuse of existing for his own convenience.

The contractor shall recycle removed materials and provide documentation

relative to the quantities recycled.

SUMMARY OF WORK SCHEDULE:

1. Work shall be done after normal business hours.
2. The selected contractor shall be responsible for cutting back landscaping for reasonable
access to the work. This shall be approximately 3* from the building and as approved by

AATC.

3. Repair large precast concrete spalls using specialty repair mortar. Remove and replace
spalled or delaminated concrete per ICRI standards. Removal and repair mockup shall
be witnessed by the Construction Consultant. The base bid shall include for 20
locations.

4. Repair smaller precast spalls, typically adjacent to sealant joints by removing delaminated

concrete and using the specified sealant as the repair material. The base bid shall include for
100 locations.

5. Fill abandoned signage holes in precast by drilling out the existing anchor a minimum of 12”

below face of precast, prepare opening and “plug” with specialty repair mortar. The base bid
shall include for 100 locations

6. Recaulk precast using low modulus silicone sealant.

a)

b)

c)

Remove 100% of existing sealants and replace with specified backer rod and low
modulus silicone sealant.

Perform Mock up and sealant adhesion test witnessed by Construction
Consultant prior to general application.

The contractor may not disable live electrical conduit.
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Note there are panels at the South Terminal, east end, that are within 5 years old and are
not included in the contract. These same panels shall be patched as required, cleaned
and receive the clear water repellent coating.

At the gravel surfaced built up roof, caulk the roof side of the precast panel(s) to the roof
termination bar.

At the “T” terminal caulk the top and roof side of the precast panel(s).

The MARTA structural precast, to the AATC Terminals precast shall be

caulked.

7. Recaulk precast to aluminum glazing, louver and roof coping assemblies using medium
modulus silicone sealant. Remove 100% of existing sealants and replace with specified

backer rod and low modulus silicone sealant. Perform Mock up and sealant adhesion test

witnessed by Construction Consultant prior to general application.

8. Rout and seal random cracks in precast. Prepare mockup of routing and caulking random
crack in presence of Construction Consultant. Preform adhesion test in presence of
Construction Consultant. The base bid shall include for 1000 lineal feet.

9. Remove and replace the vertical expansion joints using the specified expansion joint cover.

10. Pressure wash precast and application of clear water repellent. Prepare mockup of pressure
washing and receive Owner and Construction Consultant approval prior to sealer application
at Mock up. After approval of presser washing/cleaning mock up apply clear water repellent

for approval by owner and construction consultant. Preform Rilem tube test prior to general
application. Preform 1 Rilem tube test per 10,000 sq. ft. of water repellent application.

End of Section



SECTION 01110

PROJECT PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY:

A.  Work of this section includes project requirements for:

NV AP

Cutting and patching.

Submittals.

Temporary facilities and controls.
Material and equipment.

Product options.

Contract closeout.

Cleaning up.

1.2 CUTTING AND PATCHING:

A.  Summary:

1.

2.

Contractor's responsibilities:
a. Contractor shall be responsible for cutting, fitting and patching required to
complete the work and as follows:
1)  Make new and existing parts fit together.
2)  Provide penetrations of structural and non-structural surfaces for
installation of materials and products as specified.
b.  In addition to Contract requirements, perform the following:
1)  Uncover work to provide for observation of covered work.
2)  Remove samples of existing installed materials for testing and for
matching of new materials.
3)  Remove work to provide for alteration, restoration or refinishing of

existing work.
c. Do not endanger work by cutting or altering work.
d. Do not cut or alter work not of this Contract without written consent of
Owner.

Costs incurred for ill-timed work or uncovering of work shall include costs for
services of Owner's consultants.

B. Job conditions:

1.

During cutting and patching operations, should suspect asbestos or asbestos-
containing materials, or any other material listed as a hazardous material by the
Environmental Protection Agency be discovered, notify Construction

Consultant and Owner, secure jobsite from inclement weather and discontinue that
portion of the work until further instructed.



*x

10.

11.

12.

13.

Drawings indicating existing building conditions are available from the Owner for
general information only. The Owner assumes no responsibility for the actual
condition of work to be altered. Conditions existing at the time of inspection for
bidding purposes will be maintained by the Owner insofar as practicable. However,
variations may occur by Owner's removal and salvage operations prior to the start of
the demolition work.

Conduct operations and the removal of debris to ensure minimum interference with
roads, streets, walks and adjacent facilities.

Do not close or obstruct streets or walks without permission from authorities having
jurisdiction. Provide flagman where public thoroughfares are used for debris
removal. Maintain thoroughfares free of dirt and debris caused by removals or
hauling operations.

Conduct removal operations to minimize disruption or interference with building
occupants and operation, and the use of building facilities not in- cluded in the work.
Coordinate phasing of work with the Owner, as directed by the Owner.

Protect portions of existing building indicated to remain. Repair or replace
portions of building damaged by this work, at no additional cost.

Provide temporary enclosures or other methods to limit dust transmission to
adjacent areas. Provide temporary weatherproof enclosures for portions of work
exposed to weather. Provide temporary noise reduction barriers to separate work
areas from adjacent occupied areas.

Maintain building security. Secure construction area during non-working hours.
Where removal or alteration of concealed structural members is required, which are
not included in detail on drawings, submit engineering details for review by
Construction Consultant prior to proceeding.

Provide temporary fire protection devices. Coordinate with local building

officials and Owner's insurance carrier.

Provide temporary protective walkways or covering on existing finish floor

surfaces to protect floor finishes.

Schedule high noise level operations to non-business hours as acceptable to

Owner where working in close proximity to existing business operations.

Limit exterior dust by sprinkling or other acceptable methods.

1.3 SUBMITTALS:

A.  General provisions:

1.

2.

Provisions specified are mandatory procedures for preparing and submitting
specified submittals.

Submittals shall be in orderly sequence and timed to cause no delay in the

Work.

Job delays occasioned by requirement of resubmission of submittals not in accord
with Contract Documents are Contractor's responsibility and will not be considered
valid justification for extension of Contract time.



4.

Commence no portion of work requiring submittals until submittal has been
reviewed and accepted by Construction Consultant.

Submittal schedule:

1.

At least five days prior to date of pre-construction conference, submit a list of all
required submittals, by specification section. Indicate timing for submission of
required submittals and relation to construction sequence.

During course of the Work, maintain an updated submittal schedule showing status of
all submittals. Provide copies for Owner's and Construction Consul- tant's
information at project meetings and at other times when requested.

Sample preparation:

1.

2.

Prepare samples in sizes, shapes and finishes in accord with provisions of
individual specification sections.

Samples submitted for color, sheen or texture selection for review shall be actual
samples of the required material. Where a range of color, sheen or texture is
anticipated or proposed, samples shall indicate full range proposed, from which
Owner and Construction Consultant may select the exact range to be provided.
Samples furnished under this section are not to be confused with full size, on- the-site
"mock-ups" or "sample panels" called for in some specification sections.

The number of samples submitted shall be the number required by Contractor, plus
one which will be retained by the Owner, unless otherwise indicated.

Attach a tag to each sample, sized to accept Contractor's stamp and Construction
Consultant's review comments. Samples submitted to Construction Consultant shall
have tag stamped with Contractor's stamp and appropriate action shall be indicated
thereon.

Shop drawing preparation:

1.

Drawings shall conform to the following requirements:

a.  Number drawings consecutively.

b Indicate working and erection dimensions and relationships to adjacent work.
c. Show arrangements and sectional views, where applicable.

d Indicate material, gauges, thicknesses, finishes and characteristics. e.

Indicate anchoring and fastening details, including information for
making connections to adjacent work.
f. Contract documents prepared by the Construction Consultant and his
consultants will not be acceptable as shop drawing submittals.
Form: Submit electronic copies of shop drawings inn .pdf form.

Product data preparation:

1.

Include product manufacturer's standard printed material, dated, with product
description and installation instructions indicated. Product data may also contain test
and performance data, illustrations and special details.

Form: Number of copies submitted shall be the number required by Contractor, plus
one which will be retained by Construction Consultant, plus one which will be
retained by the Owner.

Contractor's review:

1.

Review, stamp with approval and submit to the Construction Consultant submittals
required by the Contract Documents with reasonable promptness and in such
sequence as to cause no delay in the Work or in the activities of the Owner or of
separate contractors. Submittals made by the Contractor, which are not required by
the Contract Documents, will be returned without action.



10.

11.

By approving and submitting submittals, Contractor represents that he has
determined and verified materials, field measurements, and field construction criteria
related thereto, or will do so, and has checked and coordinated the information
contained within such submittals with the requirements of the Work and of the
Contract Documents.

The Contractor shall not be relieved of responsibility for deviations from requirements
of the Contract Documents by the Construction Consultant's review of submittals
unless the Contractor has specifically informed the Construction Consultant in writing
of such deviation at the time of submittal and the Construction Consultant has given
written acceptance to the specific deviation. The Contractor shall not be relieved of
responsibility for errors or omissions in shop drawings, product data, samples or
similar submittals by the Construction Consultant's review thereof.

The Contractor shall direct specific attention, in writing or on resubmitted
submittals, to revisions other than those requested by the Construction Con- sultant
on previous submittals.

When professional certification of performance criteria of materials, systems or
equipment is required by the Contract Documents, the Construction Consultant shall
be entitled to rely upon the accuracy and completeness of such calculations and
certifications.

Where work is indicated "By Others," Contractor shall indicate responsibility for
providing and coordinating such work, whether by Subcontractors or under separate
contracts.

Contractor agrees that submittals processed by Construction Consultant are not
Construction Change Directives or Change Orders; that purpose of sub- mittals by
Contractor is to demonstrate that Contractor understands design concept; that he
demonstrates his understanding by indicating which equip- ment and material he
intends to furnish and install and by detailing fabrication and installation methods he
intends to use.

Contractor represents by submitting submittals that he has complied with provisions
herein specified. Submissions made without Contractor's approval indicated thereon
will be returned without being reviewed for compliance with this requirement.

Date each submittal and indicate name of Project, Construction Consultant,
Contractor, Subcontractor, as applicable, description or name of equipment, material
or product, and identify location at which it is to be used in the Work.

Accompany submittal with transmittal letter containing project name, Contractor's
name, number and type of submittals, titles and other pertinent data. Transmittal
shall outline deviations, if any, in submittals from requirements of Contract
Documents.

Perform no portion of the Work requiring submittal and review of submittals until
the respective submittal has been reviewed and accepted by the Con- struction
Consultant.

Construction Consultant's review:

1.

Construction Consultant will review each submittal, mark it with appropriate action,
and return it to Contractor with reasonable promptness, except where it must be held
for coordination and the Contractor is so advised.

Construction Consultant's review or other appropriate action is only for checking for
conformance with information given and the concepts expressed in the Contract
Documents. Construction Consultant's acceptance of a specific item shall not
indicate acceptance of an assembly in which item is a component.

Construction Consultant's review of submittals shall not relieve Contractor of
responsibility for deviation from requirements of Contract Documents unless
Contractor has informed Construction Consultant in writing of such deviation at time
of submission and Construction Consultant has given written acceptance to the
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specific deviation. Construction Consultant's review shall not relieve Contractor
from responsibility for errors or omissions in sub- mittals.

Submittals required to be submitted "For Information Only" are required to
demonstrate that the Work complies with performance requirements of the
Contract Documents. Such submittals, if acceptable to Construction Consultant,
will not be returned to Contractor.

Construction Consultant will return one copy of reviewed shop drawings for
printing and distribution by Contractor.

Resubmission:

1.

Make corrections and changes indicated for unacceptable submittals, and resubmit
in same manner as specified above until Construction Consultant's acceptance is
obtained.

On resubmittal transmittal, direct specific attention to revisions other than
corrections requested by Construction Consultant on previous submittals, if any.

Distribution:

1.

Contractor is responsible for obtaining and distributing copies of submittals to his
subcontractors and material suppliers after, as well as before, final acceptance. Prints
of reviewed shop drawings shall be made from transparencies which carry the
Construction Consultant's appropriate comments.

For duration of project, Contractor shall maintain a file of accepted submittals which
shall be delivered to Owner as a part of project closeout documents.

14 TEMPORARY FACILITIES AND CONTROLS:

A.

Temporary storage facilities: Materials and equipment may be stored on-site at locations
acceptable to the Owner. The Contractor is solely responsible for security of designated
storage areas.

Site access and parking:

1.

Parking for construction personnel shall be in locations acceptable to the
Owner.

Temporary utilities:

1.

Electrical service: Electrical power service of existing voltage and amperage may be
obtained from Owner's present facility at no cost to Contractor. Contractor shall be
responsible for making connections to Owner's service and for extensions of service.
Contractor shall provide additional higher voltage power service and pay all costs for
such power, including connections and extensions, if required by him for construction
purposes.

Temporary heat and ventilation:

a.  Provide temporary heat and ventilation as may be required by product
manufacturers for proper product installation and performance of
manufactured products.

b.  Provide ventilation to prevent accumulation of dust, fumes or gases and to cure
materials and disperse humidity.

Water: Water for construction purposes may be obtained from Owner's present

facility. Contractor shall be responsible for extending lines from source and for

making connections.

Sanitary toilet facilities: Provide and maintain temporary toilet facilities for

construction personnel. Existing facilities may not be used by personnel. Locate

temporary toilet facilities in locations acceptable to Owner.



Temporary hoist and staging equipment: Provide temporary equipment for
transportation of personnel, materials and equipment.

1. Provide protective devices for structure during equipment use.

2. Do not overload building structural system with temporary equipment; do not
overload hoisting equipment or staging.

Security:

1. For off-hours work of construction personnel, coordinate security clearance with
the Owner's building security.

2. Provide security guards as necessary to direct traffic during work operations.

Security provisions to prevent loss of the contractors tools, equipment,
materials shall be at the sole discretion of the Contractor.

Building access:

1.

The Contractor shall generally be prohibited from entering the areas of the building
except where work is in progress. Access to work areas through the building shall be
approved by and coordinated with the Owner. Work and access shall cause no
disruption to building occupants.

Schedule the Work and arrange material storage in a manner which leaves the project
site as unencumbered as possible. Provide temporary barriers and enclosures, and
maintain the site in clean condition.

The Contractor shall be responsible for correcting damages to the building caused by
his work or passage. Soiled or damaged materials shall be replaced or repaired to
satisfaction of the Owner.

Special protection requirements:

1.

Protect buildings and building components from damage, staining or defacing due to
the Work. Correct or replace damaged materials or finishes to satis- faction of the
Owner.

Provide barricades as required at areas captured for executing The Work.

Protect building from rain or water leakage during the course of The Work.
Openings shall not be left unprotected overnight.

Protect landscape planting from damage, including toxic overspray or run-off from
cleaning materials. Damaged or ruined planting shall be replaced by the Contractor
with plants of identical variety, size and configurations. Replace damaged ground
cover materials to match existing.

If required by work, provide protective enclosures at building entrances and exterior
walkways to protect building occupants. Enclosures shall include protection from
cleaning and applied materials. Coordinate placement and location of all protective
enclosures with Owner. Building entrances and exits shall not be made inaccessible
unless approved in advance by Owner and local fire officials.

Provide protection against overspray of cleaning materials or paint contacting
building occupants or vehicles in drives or parking areas. Drives shall not be blocked
to extent of restricting vehicular access, and parking area restrictions shall be kept to
a minimum. Barriers and restrictions shall be approved in advance by the Owner.
Do not work with materials subject to being wind blown during times of high winds.
Protect surfaces of fresh coating products from damage or discoloration due to rain,
dust or physical damage. Replace damaged or defaced materials which cannot be
restored to satisfaction of the Owner.



Relocation and removal:
1. Relocate temporary facilities during construction as required by progress of the
Work at no additional cost to the Owner.

2. Atcompletion of the Work or at the time of permanent utility connections, as
applicable, remove temporary facilities, including connections and debris resulting
from temporary installation.

1.5 MATERIAL AND EQUIPMENT:

A.

Delivery, storage and handling:

1. Deliver manufactured products to project site in manufacturer's original packaging
with labels and seals intact. Labels shall indicate manufacturer and product name,
description, mixing and application instructions. Where applicable, labels shall
indicate fire resistive classifications. Include material Safety Data Sheets with all
material shipments.

2. Inspect materials upon delivery to ensure they are proper.

3. Comply with manufacturer's instructions and recommendations for product storage
and handling.

4.  Prevent corrosion, soiling or breakage of materials or contact with deleterious
materials.

5.  Handle materials and equipment to prevent damage, deterioration or contamination.
Install no materials which are physically damaged or stained prior to time for
installation.

6.  Store and handle fluid products subject to spillage in areas where spills will not
deface finished surfaces or other work.

7. Flammable or hazardous materials:

a. Store minimum quantities in protected areas.

b.  Provide appropriate type fire extinguishers near storage areas.

c. Observe manufacturer's precautions and applicable ordinances and
regulations.

8. Comply with manufacturer's product data in all aspects of basic material usage,
handling, installation and substrate preparation, except where more stringent
requirements are specified.

Materials containing hazardous substances:

1. The intent of the Contract Documents is to exclude all materials which contain known

hazardous substances, including materials containing asbestos, polychlorinated
biphenyl (PCB), or any other known substances determined to be a health hazard by
the United States Environmental Protection Agency (EPA) and other recognized
agencies. In studying the Contract Documents

and at any time during execution of the Work, the Contractor shall at once report to the

Construction Consultant any materials containing hazardous substances that he may
discover. Do not proceed with installation of materials containing known hazardous
substances.

2. Where products are specified by product, by manufacturer, by reference standard or in

descriptive manner without manufacturer's name, model number or trade name,
Contractor shall select materials meeting specified
requirements which do not contain known hazardous substances in any form.



Substrate conditions:

1. Verify and obtain substrate conditions, tolerances and material alignments to receive
applied or attached materials and construction.

2. Substrates shall be sound, clean, dry and free of imperfections and conditions which
would be detrimental to receipt of applied materials and finishes.

3. Align materials to give smooth, uniform surface planes within specified
tolerances and straight, level and plumb surfaces.

4.  Inspect substrates prior to installation of applied materials and finishes.
Correct unacceptable conditions prior to proceeding with work.

5.  Existing sub-surfaces receiving new finishes shall have existing finish removed or,
if sound, prepared in accord with manufacturer's product data to receive new
specified finish.

Finished surfaces:
1. Finished surfaces shall be clean, uniform and free of damages, soiling or defects
in material and finish.
2. Protection:
a. Protect finished surfaces from damage and soiling during application, drying
or curing, as applicable.
b.  Provide temporary protective coverings or barriers required.

1.6 PRODUCT OPTIONS AND SUBSTITUTIONS:

A.

Products are specified by reference standards, performance and manufacturer's name

and model number or trade name.

1. When proprietary products are specified, no substitutions are allowed.

2. When specified only by reference standard or performance, Contractor may select
any product meeting specified standards or performance requirements, by any
manufacturer.

3. When several products or manufacturers are specified as being acceptable,
Contractor has the option of choosing among those named.

4. When one product or manufacturer is specified or indicated as the "basis of
design", "basis of selection" or "scheduled", Contractor shall bear costs associated
with changes required for application or installation of other products or
assemblies.

In the event that specified items cannot be delivered to the jobsite and incorporated into the
Work at such times and in such quantities as to cause no delay, then Con- tractor may
request a substitution. Should the accepted substitution provide a cost savings, the Contract
price will be adjusted by Change Order, with Owner receiving the benefit of the net savings.
No increase in the Contract price will be allowed on substitutions made after the award of
Contract, except where the Contractor can verify a timely placement of orders appropriate to
the materials and conditions involved.

Inability to obtain specified items due to Contractor's failure to place timely orders will not
be considered reason for authorizing substitutions.

1.7 CONTRACT CLOSEOUT:

A. Closeout timing:

1. Contractor shall prepare, assemble and transmit the items listed herein to the
Owner in care of the Construction Consultant.



2. Documents, tools, equipment, demonstrations and other closing requirements shall be
submitted or performed and accepted prior to Date of Final Accep- tance.

B.  Detail requirements:
1. Inspection reports:

a. Submit certificates from applicable local governmental agencies that the
construction has been inspected as required by laws.
b. Submit one copy of testing agencies inspection and test reports.
2. Warranties:
a. Contractor shall furnish his warranty and shall require each subcontractor to

furnish his warranty, in writing. Assemble, bind, label and transmit warranties
as required for other manuals above. Unless specifically indicated otherwise
in individual sections, the period for warranties shall begin on the Date of
Substantial Completion and shall continue for one year. Warranties shall state
the Date of Substantial Completion and the date on which the warranty
expires.

b.  Contractor shall forward manufacturers' and installers' warranties as specified
in the individual specification sections. Assemble, bind, label and transmit
warranties as required for other manuals above. Unless specifically indicated
otherwise in individual sections, the period for warranties shall begin on the
Date of Substantial Completion. Warranties shall state the Date of Substantial
Completion and the date on which the warranty expires.

1.8 CLEANING UP:

A.  General requirements:

1. Contractor shall keep the project site free from accumulation of waste materials and
rubbish at all times during the construction period. At completion of the Work, he
shall remove all waste materials and rubbish from and about the project, as well as his
tools, construction equipment, machinery and surplus materials, except those
specifically required by the Contract Documents to be left for the Owner's
maintenance.

2. If Contractor fails to keep project clean or to clean up prior to Date of
Substantial Completion, the Owner may do so, and the cost will be charged to
the Contractor.

B.  Safety requirements:
1. Store volatile waste in covered metal containers. Remove from project site daily.
a. Allow no volatile wastes to accumulate on project site.
b.  Provide adequate ventilation during use of volatile substances.

2. Do not burn or bury waste materials or rubbish on project site. Comply with
governmental and environmental regulatory requirements for disposal of waste.

3. Dispose of no volatile wastes such as mineral spirits, oil or paint thinner in storm
or sanitary drains, on pavements, in gutters or on project site.

4.  Dispose of no waste or cleaning materials containing materials harmful to plant
growth on project site. As quickly as possible, clean up materials which are
accidentally spilled.

C.  Cleanup during construction:
1. Execute cleaning procedures to ensure that building, project site and adjacent
properties are maintained free from debris and rubbish.
2. Wet down materials subject to blowing. Throw no waste materials from
heights.



Provide covered on-site containers for waste collection. Place all waste materials
and rubbish in containers in an expeditious manner to prevent accumulation.
Remove waste from project site when containers become full.

Legally dispose of all waste materials, rubbish, volatile materials and cleaning
materials off project site.

Dispose of no materials in waterways.

Protect newly finished and clean surfaces from contamination during cleaning
operations.

Allow no accumulation of debris contributing to survival or spread of rodents, roaches
or other pests. On a daily basis, remove debris containing food

scraps.

D.  Final cleanup:

1.

4.

Clean all finished surfaces in accord with manufacturer's product data and
requirements specified in specification sections, prior to Date of Substantial
Completion. All general and specific cleaning shall be performed prior to
Contractor's request that the project or portion thereof be inspected for Substantial
Completion.

Remove dust, debris, oils, stains, fingerprints and labels from exposed finish
surfaces.

Repair, patch and touch up marred surfaces to match adjacent finishes.

Replace materials which cannot be repaired or patched.

Clean disturbed areas of project site of debris.

PART 2 - PRODUCTS

2.1 MATERIALS:

A.  Materials for replacement of work removed: Comply with specification sections for type
of work to be performed.

2.2 REMOVED MATERIAL:

A.  Reuse of material: Reuse of any items involved in the work is subject to the Contractor's
ability to remove, store and reinstall the item without permanently damaging or marring
the items to be reused. If the Contractor is unable to reuse any item as prescribed herein,
he shall substitute new material to match existing in
lieu of reusing same. Contractor may also elect to use material to match existing in lieu of
reuse of existing for his own convenience. Approved new materials used shall match
existing.

PART 3 - EXECUTION

3.1 EXAMINATION: A.
Examination:
1. Visit project site and compare locations of work with indications in Contract
Documents. Report any discrepancies discovered for resolution.
2. Examine existing conditions of the project, including elements subject to
damage or to movement during cutting and patching.
3. After uncovering work, inspect conditions affecting installation of products or

performance of work.



B.

4.  Report unsatisfactory or questionable conditions to Construction Consultant in writing;
do not proceed with work until Construction Consultant has provided further
instructions.

Preparation:

1. Provide adequate temporary support to ensure the structural value or integrity of the
affected portion of the work.

2. Provide devices and methods to protect other portions of the project from
damage.

1. Provide protection from the elements for that portion of the project which may be
exposed by cutting and patching work.

3.2 PREPARATION:

A.

Plan scheduling and phasing of the work to minimize interference with Owner's existing
operations that will remain in use during the work. Minimize disruption of building
operations and use of adjacent facilities.

Security:

1. Contractor shall provide safe access to occupied areas during the course of the work.

2. Provide fences, enclosures, barricades or partitions to segregate work areas from
occupied and used areas.

Comply with governing regulations pertaining to environmental protection and water
usage. Do not use water when it may create hazardous or objectionable conditions
such as ice, flooding and pollution.

D. Clean adjacent structures and improvements of dust, dirt and debris caused by demolition

operations, as directed by the Construction Consultant or governing authorities. Return
adjacent areas to condition existing prior to the start of the work.

33 CUTTING AND PATCHING:

A.

Performance:

1. Execute cutting, patching and demolition by methods which will prevent
damage to other work and will provide surfaces to receive installation of
repairs.

2. Execute work by methods which will prevent settlement or damage to other work.

3. Elements of a structural or support nature, including concealed elements exposed by
the removal of existing elements of the work, shall be inspected and the Construction
Consultant notified should additional work be indicated due to loss of structural
integrity, rot, rust, corrosion or other similar condition.

4.  Execute fitting and adjustment of products to provide a finished installation to comply
with specified products, functions, tolerances and finishes.

5. Restore work which has been cut or removed; install new products to provide
complete work in accord with requirements of Contract Documents.

6.  Fit work airtight to pipes, sleeves, ducts, conduit and other penetrations
through surfaces. Firestop penetrations through fire-rated construction.

7. Refinish entire surfaces as necessary to provide an even finish to match
adjacent finishes:

a.  For continuous surfaces: Refinish to nearest intersection.
b.  For an assembly: Refinish the entire unit.



End of Section

8.  Repair damaged adjacent surfaces and finishes to original condition.

9.  Maintain integrity of fire-resistant and rated construction.

Restoration:

1.  Remove existing elements of a particular visual nature with care and in such manner
that maximum reuse is possible. Label, clean, protect and store to ensure reusability
or reinstallation, as applicable, to as near original condition as possible.

2.  Existing items of significant visual or operational value to Owner, not planned for
reinstallation, shall be made available for Owner's retention for use in
other work.

3. Repairs of visual or finish materials requiring new material shall be made using
materials which will match existing work in type, size, texture and all other visual
aspects as approved by Owner.

4.  Restore elements of a structural or support nature, or other concealed elements
exposed by the removal of existing elements of the work.

5.  Finish surfaces requiring removal and repair, but designated to receive a new finish

obscuring the nature of the original surface, may be repaired using materials most
expedient to the nature of the work and which will result in a uniform, sound
finished new surface of at least equal strength to existing adjacent material replaced.
Subsurfaces to receive the new finish shall be of like nature to existing surrounding
surfaces and acceptable to new finish surfacing installer for receipt of new materials
without extra surface preparation for the repaired area.



SECTION 03710

REMEDIAL CONCRETE WORK

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY:

A.

Work of this section includes the following:
1. Patching of large precast panel spall locations.

Related work specified elsewhere:
1. Section 07920 — Sealants and Caulking

Bag mix: Submit mix designs for each type and class of polymer modified
patching compounds.

QUALITY ASSURANCE:

A.

Applicable standards; standards of the following as referenced herein:
1. International Concrete Repair Institute (ICRI)
a. ICRINo.310.1R-2008 b.
ICRINo. 301.2 — 1997
c.  ICRINo. 320.1R - 1996 d.
ICRINo. 320.2R - 2009

Applicator/installer of manufactured products shall be approved in writing by product
manufacturer for the previous 3 years. Submit certification of approval to Construction
Consultant.

JOB CONDITIONS:

A.

Maintain temperature of concrete above manufacturer’s printed instructions.
Protect work against frost, rapid drying and heavy rain.

Protection of work:

1. Remove misplaced materials immediately.

2. Protect adjacent and face materials against staining.

3. Protect sills, ledges under structure, and offsets from droppings during
construction.

Protect adjacent surfaces and finishes from damage, staining or defacing, with

particular attention to the following:

1. Mask, cover otherwise protect adjacent materials and surfaces during course of this
work.

2. Cover and protect landscape planting, including protection from harmful
runoff or cleaning materials. Keep plants free of dust.



PART 2 - PRODUCTS

2.1
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POLYMER-MODIFIED PATCHING COMPOUNDS:

A.

Acceptable manufacturers; subject to compliance with specified requirements and
Construction Consultant’s approval:

1. Basis of design: Sika Corp

2. Master Builders, by BASF

3. STO by STO Corp.

Polymer modified bag mixes:
1.  Trowel-grade mortar for vertical and overhead surfaces:

a. Basis of design product: Sika Corp., SikaTop 123, plus.

b.  Characteristics: Two-component, fast-setting, polymer-modified, Portland
cement, non-sag mortar; 28 day compressive strength of 7,700 psi when tested
in accord with ASTM C109-91.

2. Trowel-grade mortar for vertical, form and pour, and horizontal surfaces with patches
greater than 1/8” depth:

a. Basis of design product: Sika Corp., SikaTop 122 Plus or Sikacrete 211

SCC Plus.

b. Characteristics: Two-component, polymer-modified, Portland cement mortar;
28-day compressive strength of 7,000 psi when tested in accord with ASTM
C109-91.

3. Trowel-grade mortar for traffic bearing surfaces 1 inch or less.

a. Basis of design product: Sika Corp., SikaQuick 1000 or Sikacrete 321
FS.

b. Characteristics: One component, rapid hardening, high early strength at
4,500 psi in 1 day when tested by ASTM C-109.

Bonding agent for concrete patching:

1. Basis of design product: Sika Corp., Sika Armatec 110 or Sikadur 32 Hi- Mod.
Characteristics: Three-component, water-based epoxy resin/Portland cement bonding
agent for bonding fresh mortar and concrete to hardened concrete and steel; 28 day
compressive strength of 10,200 psi when tested in accord with ASTM C109-91.

C.  Mixing proportions: Comply with product manufacturer’s instructions in product data for
mixing proportions and requirements for each product.

WET CURING MATERIALS:

A.  Moisture-retaining cover: Waterproof paper, polyethylene film or burlap-
polyethylene sheet meeting ASTM C171-69 (1980).

B. Water: Clean, potable free of alkali, acid, oil or organic matter.



PART 3 - EXECUTION

3.1

3.2

INSPECTION:

A.

Mock-up: Prior to general installation of patching, install samples at all conditions for
Owner and Construction Consultant’s review. Should mock-ups not be approved, construct
additional mock-ups. Destroy unapproved mock-ups and remove debris from site. Identify
and retain approved mock-ups as a standard of the work. Approved mock-ups may be
incorporated as part of actual work.

Preconstruction meeting: Prior to beginning patching, Contractor shall schedule meeting
with Owner, Construction Consultant and material supplier. Discuss placing procedures,
acceptability of formwork and reinforcement, acceptable tolerances and finishes, testing,
curing and protection. Contractor shall be responsible for keeping minutes of meeting
and distributing to attending parties.

PATCHING OF TEXTURED PRECAST SURFACES: A.

Surface preparation:

1. Sawecut, minimum 1/2” deep at perimeter of area, (square or rectangular). All
loose and deteriorated concrete shall be removed. Remove concrete back minimum of
3” from visible deterioration. Chip concrete substrate to obtain a surface profile of
1/16 inch with a new aggregate fractured surface. Be sure the area to be patched is not
less than 1/2 inch in depth; no featheredges allowed.
a. Abrasive clean steel to remove all contaminants and rust.

2. Cracks in the substrate in the area of the patching or overlay work shall be treated
as directed by the Construction Consultant.

3. Extend all existing control and expansion joints through any patch or overlay.
Install new joints as specified.

Application of bonding agents: Apply to sound, existing concrete and reinforcing steel
using stiff bristle brushes or spray equipment; slurry into substrate for complete coverage.
Place patching materials within 24 hours of bonding agent application.

Application of polymer-modified patching materials:
1. Mixing the polymer-modified Portland cement mortar or concrete:
a.  Mix manually or mechanically. Manually mix in a wheelbarrow or mortar
box. Add aggregate for patching mixes to be poured at depth exceeding 1”°.
Mechanically mix with a mud paddle and low-speed (400-600 rpm) drill.

b.  Mixing shall be in accord with manufacturer’s requirements, as
stipulated in product data.
c. Mix to a uniform consistency for a maximum of three minutes.

2. Replacement procedure: At the time of application, the substrate should be
saturated surface dry with no standing water.
a.  Mortar shall be scrubbed into substrate filling all pores and voids. While the
scrub coat is still plastic, forced material against edge of repair, working toward

center.
b. After filling, consolidate then screed.
c. Allow mortar to set to desired stiffness, then broom finish to match

existing.



3. Adhere to all limitations, curing procedures and cautions for the bonding and
patching agents as specified in the manufacturer’s current printed literature.

4. Related unformed surfaces: At tops of walls, horizontal offsets, and similar
unformed surfaces occurring adjacent to formed surfaces, strike off smooth and
finish with a texture matching adjacent formed surfaces. Continue surface
treatment of formed surfaces uniformly across adjacent unformed surfaces, unless
otherwise shown.

33 CURING CONCRETE:

A.

B.

Protect freshly placed repair mortar from premature drying and excessive cold or hot
temperature, and maintain without drying at relatively constant temperature for the period
of time necessary for hydration of cement and hardening of concrete.

Cure specialty repair mortar per written manufacturer’s instructions

3.6 PROTECTION:

A.

End of Section

Protect freshly placed concrete from damage due to water, falling objects, or persons
marring finish surface of concrete. Surfaces damaged due to lack of protective
measures shall be removed and replaced with fresh concrete.

Protect finished surfaces from damage by work of other trades due to subsequent work.

Protect floor surfaces to be left exposed from damage during subsequent construction
operations and make necessary repairs to damaged areas, returning to original condition.



SECTION 04500
PRESSURE WASHING

PART 1 GENERAL
1.1 SUMMARY

A. Section includes:
1. Provide cleaning of exterior cast in Place concrete

B. Related work:
1. Documents affecting work of this Section include, but are not necessarily limited to,
General Conditions, Supplementary Conditions, and Sections in Division 1 of these
Specifications.

1.2 SUBMITTALS

A Mock-up: Prior to general cleaning, prepare a sample panel of the cleaning process of this at

a location on the job site where approved by the Construction Consultant.

1. Make the sample panel in dimensions approved by the Construction Consultant.

2. Show all aspects of the work of this Section to the quality specified.

3. Make necessary adjustments in the sample panel(s) and secure the Construction
Consultant's approval.

4. The sample panel(s), when approved by the Construction Consultant, will be used as a
datum point for comparison with the remainder of the work of this Section for the
purpose of acceptance or rejection.

5. Upon approval of the Construction Consultant, the sample panel(s) may become actual
part of the installation required for this Work.

PART 2 PRODUCTS
2.1 GENERAL

A. General:
1. Clean exposed concrete surfaces and new cast stone with 3,000 psi waterblaster.

PART 3 EXECUTION
3.1 SURFACE CONDITIONS
A. Coordinate as required with other trades to assure proper and adequate provision in the work
of those trades for interface with the work of this Section and to prevent damage to installed
cast stone.

3.2 PREPARATION

A. General: Confirm that areas below and surrounding the locations to be waterblasted are
properly protected to minimize inconvenience and disturbance to pedistrians

END OF SECTION



SECTION 07180
CLEAR WATER REPELLENT
PART 1 GENERAL
1.1 SUMMARY

A.  Work of this section includes furnishing and application of a clear water repellent to the
cleaned cast in place concrete.

1.2 SUBMITTALS

A. Product data: Submit manufacturer's product description, indicating conformance with
specified requirements and installation instructions. Indicate preparation and priming
requirements for each substrate condition.

1.3 DELIVERY, STORAGE AND HANDLING: A.

Delivery:

1. Deliver materials to project site in original, tightly sealed containers or
unopened packages with labels intact.

2. Provide labels bearing manufacturer's name, product identification and lot
number.

3. Protect all materials from damage during transit, handling, storage and
installation.

B.  Storage and handling:
1. Store materials in dry, covered storage, off ground, in accordance with
manufactures’ product data.
2. Maintain neat, clean conditions in storage area; remove rags and waste
materials at end of each day's work.
3. Close containers not in use. Leave no materials open.

14 JOB CONDITIONS:

A.  Weather Conditions
1. Install no materials under adverse weather conditions or when temperatures are
below or above those recommended by manufacturer’s product data or when
substrate moisture content is above manufacturer’s recommended level.
2. Proceed with work only when forecasted weather conditions are favorable for
application and cure of materials to be applied or installed.



B.  Protection of adjacent surfaces:
1. Protect by applying masking material or manipulating application equipment to keep
materials from adjacent wall area.
2.  Remove misapplied materials from surfaces by using methods approved by
manufacturer.
3. At surfaces from which materials have been removed, restore to original
condition and appearance.

C.  Protection, general:
1. Keep building weathertight.
2. Protect building from damage and defacing by preparation and coating
operations.
3. Restore or replace adjacent work or materials damaged during handling of
materials.
1.5 QUALITY ASSURANCE:

A.  Use only mechanics well experienced in the specified materials, and their
preparation, application, and cleanup procedures.

B.  Applicator shall be approved by manufacturer for the previous 5 years.
1.6 WARRANTIES:

A.  Manufacturer's warranty: Warrant coated walls to be watertight, and free from material
defects in elastomeric coating, for five (5) years, beginning at the date of Substantial
Completion.

B.  Installer’s warranty: Warrant work to be watertight and free from defects in
workmanship for a period of five years, beginning at the date of Substantial
Completion.

PART 2 - PRODUCTS

2.1 WATER REPELLENT

A. Sure Klean Weather Seal Siloxane PD (predilute)
PART 3 - EXECUTION
3.1 GENERAL:

A.  Apply materials using preparation and installation procedures, including cleaning and
priming products, recommended by manufacturer’s written literature or directions.



3.2
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MOCK-UPS:

A.

B.

Prepare mock-up, minimum size of 50 square feet.

Mock-up will be additionally reviewed for uniformity, appearance and workmanship. If
mock-up is not satisfactory, prepare additional mock-ups until approval is obtained.

Approved, undamaged mock-up shall remain as part of the finished work and shall
serve as a standard of quality for the remainder of the work.

SURFACE PREPARATION:

A.

Surfaces to receive water repellent shall be dry and free of oils, dust or other loose,
foreign or deleterious materials. Do not use high strength chemicals or acidic solutions
that will damage finishes or promote corrosion of metal surfaces or reinforcing steel in

concrete surfaces or that will damage roofing materials Do not use cleaning solutions that

contain volatile organic solvents, or pose hazards to building occupants, workers, or
surrounding property.

Coordinate and provide written cleaning procedure recommended by coating
manufacturers’ technical representative.

Prior to application of water repellent, expansion and control joints shall be caulked
as specified in Sealants and Caulking section and all flashings and penetrations shall
be installed and caulked.

APPLICATION:

A.

B.

Surfaces shall be approved by water repellent manufacturer.

Apply water repellent at coverage rates consistent with mock up All caulking is to cure
7 days minimum, or as recommended by the sealant and water repellent manufacturers’
technical representative.

Apply water repellent materials in accord with manufacturer's product data unless more
stringent requirements are called for herein.
1. Apply coating only when moisture content of surfaces is within
manufacturer's recommended limits.
2. Apply materials using clean brushes, rollers or low pressure spraying
equipment.
3. Comply with manufacturer's product data for drying time between coats.

Take precautions as needed to prevent over-application of water repellent from
adjacent finishes or property. Promptly remove any over application of water

repellent.

End of Section



SECTION 07920

SEALANTS AND CAULKING

PART 1 - GENERAL

1.1 SUMMARY:

A.

B.

Work Includes:

1. Recaulking precast — low modulus silicone.

2. Caulking random cracks using low modulus silicone sealant

3. Replacing expansion joint covers

4. Mock ups and adhesion tests as listed in the Summary of Work — Section
01010

Definitions:

1. Sealant: A weatherproof elastomer used in filling and sealing joints, having
properties of adhesion, cohesion, extensibility under tension, compressibility and
recovery; designed to make joints air and watertight. Material is designed generally
for application in exterior joints and for joints subject to movement.

2. Foamtape: A weatherproof compressible material that adheres to the
substrate.

3. Caulk: The process of filling joints, without regard to type of material.

4. Joint failure: A caulked joint exhibiting one or more of the following

characteristics:
a. Air and/or water leakage.
b.  Migration and/or reversion. c.

Loss of adhesion.
d. Loss of cohesion. e.
Failure to cure.

f. Discoloration.
g. Staining of adjacent work.
h Development of bubbles, air pockets or voids.

1.2 SUBMITTALS:

A.

Submit certification, from the sealants manufacturer, that the installer meets the
specified installer qualifications.

Product data: Submit manufacturer's product description, indicating conformance with
specified requirements and installation instructions for each type of sealant. Indicate
preparation and priming requirements for each substrate condition.

Color samples:

1. Submit samples of manufacturer’s standard material colors.

2. Samples shall be actual materials or literature depicting actual colors of
standard color materials. Owner reserves the right to reject work not in
conformance with selected colors, based upon samples submitted.

Adhesion compatibility test results: Submit a letter from sealant manufacturer indicating
that adhesion and compatibility testing has been performed on actual samples of existing
substrates and new substrates to be utilized in reroofing, that materials are compatible and
that adhesion is acceptable. Indicate requirements for primers or special preparation.



E.  Warranty: Submit sample copy of exterior sealant 20 year material warranty and
contractor 5 year warranty.

1.3 JOB CONDITIONS:

A.  Weather conditions:

1. Install no materials under adverse weather conditions or when temperatures are
below or above those recommended by manufacturer's product data or when substrate
moisture content is above manufacturer's recommended level.

2. Proceed with work only when forecasted weather conditions are favorable for joint
cure and development of high early bond strength.

3. Wherever joint width is affected by ambient temperature variations, install materials
only when temperatures are in lower third of manufacturer's recom- mended
installation temperature range.

B.  Protection of adjacent surfaces:

1. Protect by applying masking material or manipulating application equipment to keep
materials in joint. If masking materials are used, allow no tape to touch cleaned
surfaces to receive sealant. Remove tape immediately after caulking, before surface
skin begins to form.

2. Remove misapplied materials from surfaces by using solvents and methods
recommended by manufacturer.

3. Atsurfaces from which materials have been removed, restore to original
condition and appearance.

1.4 QUALITY ASSURANCE:

A.  Applicable standards: American Society Testing and Materials (ASTM), standards as
referenced herein.

B.  Applicator qualifications: Applicator shall have a minimum of five years experience
in successfully executing sealants and caulking work similar to the scope of the
project.

1.5 WARRANTY:

A.  Installer's warranty: Warrant work to be watertight and free from defects in materials
and workmanship, including joint failure, for a period of five years, beginning at
Date of Substantial Completion.

B.  Manufacturer’s warranty: Warrant sealant to be free of defects and deterioration for a period
of 20 years for silicone sealants and 5 years for urethane sealants.

PART 2 - PRODUCTS
2.1 SILICONE SEALANT:

A.  Acceptable products:
1.  Dow Corning 756, 790 and 795.
2. Tremco Spectrum 1, 2, 3 or 4.
3. Dow 123 silicone extrusion
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ACCESSORY MATERIALS:

A.

Surface cleaner: Type recommended by material manufacturer for substrates
indicated.

B.  Surface primer/sealer: Type recommended by material manufacturer for substrates,
conditions and exposures indicated.

C.  Backerrod: Sof Rod

EXPANSION JOINT COVER A.

Acceptable products
1. Colorseal by Emseal, or approved equal

PART 3 - EXECUTION

3.1

32

SURFACE PREPARATION:

A.

Clean surfaces immediately before caulking. Remove dirt, insecure coatings,
moisture and other substances which would interfere with bond.

APPLICATION:

A.

Comply with material manufacturer's product data, except where more stringent
requirements are specified.

Prime surfaces where recommended by material manufacturer. Do not allow
primer/sealer to spill or migrate onto adjacent surfaces.

Do not allow materials to overflow onto adjacent surfaces. Prevent staining of
adjacent surfaces.

Remove excess and misplaced materials as work progresses. Clean the adjoining surfaces
to remove misplaced materials, without damage to adjacent surfaces or finishes.

Cure sealants in accord with manufacturer's product data to obtain high early bond strength,
internal cohesive strength and surface durability. Protect uncured surfaces from
contamination and physical damage.

Expansion joint cover shall be sized by the manufacturer for the existing joint opening.
The edges of the silicone cover shall be “wet” sealed in place. The butt ends shall be
sealed watertight.

End of Section



IL. SCHEDULE:

A. Time is of the essence. Contractor shall diligently prosecute the work and include the necessary
manpower and equipment to perform the scope of work. .

Bids due no later than: August 28, 2014 by 1:00PM
Expected NTP: September 8, 2014

Please be advised that all material submitted to the AATC as part of your bid, will not be returned; and all ideas
and concepts contained in the bids shall become the property of the AATC and may be used by the AATC in any
manner it chooses. Any questions related to the Invitation to Bid, (ITB), should be submitted in writing in
accordance with the Request for Information format attached therein. Thank you very much for your participation
and efforts.

III. PLANS & SPECIFICATIONS: See details as provided within this ITB.



ATLANTA AIRLINES TERMINAL CORPORATION

DOMESTIC TERMINAL EXTERIOR CLEANING & RECAULKING
PROJECT

2014-005 BID FORM

DATE: ,2014

TO: Atlanta Airlines Terminal Corporation (AATC)
Attn: Mr. Kofi Smith
Hartsfield-Jackson Atlanta International Airport
P.O. Box 45170
Atlanta, GA 30320

FROM: BIDDERS'S NAME AND ADDRESS:

PROJECT NAME: ATLANTA AIRLINES TERMINAL CORPORATION (AATC)
DOMESTIC TERMINAL EXTERIOR CLEANING &
RECAULKING PROJECT

PROJECT NO. 2014-005

ACKNOWLEDGE ADDENDA: ADDENDA NO. ONE DATED

ADDENDA NO. TWO DATED

ACKNOWLEDGE RFI'S

BASE BID :

Pursuant to and in compliance with the Advertisement for Bids and the proposed Contract Documents
relating to the construction of:

A. Including all Addenda, RFI responses and Allowances, the undersigned, having become thoroughly
familiar with terms and conditions of the proposed Contract Documents and with local conditions
affecting the performance, progress and cost of the work that is to be completed and having fully
inspected the site in all particulars, hereby proposes and agrees to fully perform the work within the
time stated and in accordance with the Contract Documents including furnishing any and all services,
labor, materials, supervision, and equipment, inclusive of applicable taxes, and to do all the work
required to construct and complete said work in accordance with the Contract Documents, for the
following sum:

Dollars




$ ) which Sum is hereinafter called the "Domestic
Terminal Exterior Cleaning & Recaulking Project Base Bid”.

2. Terminal Exterior Cleaning & Recaulking Renovations: COST BREAKOUT

TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT
Break Out Costs

Repair of Stucco Soffits
(Allowance) $20,000.00

Recaulking

$
Pressure Washing and application of
Clear Water Repellent

$
Landscaping

$
Spall Repairs (20 large, 100 small)

$
Signage Hole Repairs/Caulking
(100 locations)

$
Crack Sealing
(1,000 linear feet)

$
Removal and Replacement of Vertical
Expansion Joints

$

Barricades, Signage, Task Lighting,
Roof and Landscaping Protection,
Safety $

GC and Fee
$
_ T
$



3.

UNIT WORK PRICE:

1.

2.

Per lineal foot for routing and caulking random cracks $ per LF

Per unit cost for removing and replacing large precast concrete patches. Large patches are
defined as approximately 12” x 12”x 4” $ per unit

Small patches $ per unit

Per lineal foot price for cutting out and recaulking precast panels — 1 wide joint
$ per LF

TIME OF COMPLETION: Bidder hereby agrees to commence actual physical work on the site with an

adequate force and equipment within ten (10) days of a date to be specified in a written order of the
Construction Manager (Notice to Proceed) and to complete the work by the date stated in the contract
documents. For and in consideration of the sum of $1.00, the receipt of which is hereby acknowledged, the
Undersigned agrees that this proposal may not be revoked or withdrawn after the time set for the opening
of bids but will remain open for acceptance for a period of sixty (60) days following such time.



5. BID BOND:
A bid bond in the amount of five percent (5%) of the Base Bid is attached in the amount of

Dollars ($) , which is to be forfeited in the event
the Contract and Performance Bonds are not executed within the time set forth, as liquidated damages for the
delay and additional cost caused the Atlanta Airlines Terminal Corporation.

The Undersigned agrees that upon receipt of the Notice of Acceptance of its Bid (NOTICE OF AWARD),
Bidder will, within ten (10) days from the Notice of Award, execute the formal Contract and will deliver surety
bonds for the faithful performance of this Contract and such other bonds and insurance as required.

The Undersigned further agrees that if Bidder fails or neglects to appear within the specified time to execute the
Contract of which this Proposal, the Bidding Documents and the Contract Documents are a part, the
Undersigned will be considered as having abandoned the Contract, and the Bidder's Bond accompanying this
Proposal will be forfeited to the Atlanta Airlines Terminal Corporation by reason of such failure on the part of
the Undersigned.

If awarded a contract, the Undersigned's surety will be

Respectfully submitted,

Signature of an Individual:

Doing Business as:

Business Address:

If a Partnership:

By:
Member of Firm

By:
Member of Firm

Business Address:

If a Corporation:

By: Title:

Business Address:

Telephone Number:

(Seal - If bid is by Corporation)

DATE OF BID



State of Georgia,
County of

Personally appeared before the undersigned,

who after being duly sworn, deposes and states under oath that the foregoing representations are true and
correct.

Notary Public

The day of ,2014

My commission expires on ,

County, Georgia.




NON-INFLUENCE AND NON-COLLUSION AFFIDAVIT

I do solemnly swear on my oath that as to the foregoing bid relating to the Atlanta Airlines Terminal
Corporation (AATC) — Domestic Terminal Exterior Cleaning & Recaulking Project at Hartsfield-Jackson
Atlanta International Airport, this bidder has no knowledge of the exertion of any influence or the attempted
exertion of any influence on the firm on behalf of which this affidavit is made in any way, manner, or form in
the purchase of materials, equipment, or other items involved in the construction, manufacture or employment
of labor under the aforesaid contract, by any employee of the Atlanta Airlines Terminal Corporation (AATC),
member of the government of The City of Atlanta or any person connected with the government of The City of
Atlanta in any way whatsoever.

I

The undersigned further swears that the foregoing bid is genuine and not collusive or a sham, that bidder has
not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham
bid or to refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement, collusion,
communication or conference with any person, to fix the bid price of the undersigned bidder or of any other
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to

secure any advantage against the Atlanta Airlines Terminal Corporation (AATC), member of the government of
The City of Atlanta, any person connected with the government of The City of Atlanta in any way whatsoever
or any person interested in the referenced contract.

This day of 2014.
Name:
(typed)
Signature
Title
Firm

State of Georgia
County of

Personally appeared before the undersigned,
who after being duly sworn, deposes and states under oath that the foregoing representations are true and
correct.

Notary Public
This day of 2014.

My commission expires on ,

County, Georgia.



REQUEST FOR INFORMATION FORM

I
AATC
.

The Atlanta Airlines Terminal Corporation

Project Domestic Terminal Exterior Cleaning &
Recaulking Project

RFI First Response

Date of Review

Responders AATC A
Department of Aviation D
No. System Reviewer Comment Resp. Response Open/
Closed
]
2
3
4
5
6
7
8
9
10




SUPPLEMENTARY CONDITIONS

These conditions are in addition to those required by the Contract Terms and Conditions. In the event of any
conflicts, the more stringent requirement shall apply.

1.

SCOPE

a. Provide all field engineering and layout as required for satisfactory completion of the Work.
Contractor shall verify accuracy of work in place upon which Contractor shall install his Work.
Contractor accepts the work in place once he commences his operation, unless he has notified the
Owner in writing of deficiencies or corrections required with the work in place. Contractor shall be
responsible for the costs of adjustments or corrections in his Work, once he accepts the work of others
upon which Contractor is to install his Work.

b. Provide all protection required against weather and elements to protect Work until Owner
acceptance.
c. Protection of adjacent work is included; Contractor is responsible for any damage he causes to

existing Work including the work of others.

d. Provide required ladders, lifts, pumps, hoisting, man lifts, scaffolding, staging, buggies and
cranes to complete Contractor's Work. No equipment support will be provided by Owner.

e. All Work shall be done in accordance with all local codes, state codes and other governing
authorities.
f. Contractor shall coordinate and cooperate with all testing agencies, inspection agencies,

governmental agencies, building authorities and other Contractors working within the airport property
and areas of the CPTC.

g. Contractor's Work shall be coordinated with other Contractors and shall avoid interference with
other trades.

h. Lighting, task specific lighting, temporary power, compressed air, water and other incidentals
to complete his Work shall be the responsibility of Contractor. All storage trailers, employee break
facilities, electrical power required for Contractor's personnel only shall be provided, installed, and
removed by Contractor. All areas shall be kept clean. AJI costs associated with Contractor's temporary
facility installation and usage shall be borne by Contractor.

I. Contractor shall provide any or all of the following as necessary for his Work. This list
includes but is not limited to: Storage sheds, trailers, office trailers; phone and fax service; runways,
stair towers, ladders, guards, equipment, etc., conveniently servicing the job and as required to perform
his Work; specialized electric service required for unique equipment and temporary electricity for
Contractor's temporary office facilities, Contractor shall provide ice and drinking water for his
employees.

J- Temporary toilet facilities for Contractors personnel are to be provided by Contractor, as
necessary.
k. Contractor shall provide and pay for all applicable permits, taxes and fees to secure all

inspections and certificates as required for Contractor's Work by governing authorities including the
Building Permit.



L. All applicable state and local sales and/or use taxes shall be included. All freight is included,
FOB Project Site.

m. Contractor agrees that the drawings, specifications and other Contract Documents, including
the Scope of Work, are suitable for the Contractor to furnish and install his Work.

n. Contractor acknowledges he has reviewed all the documents pertaining to his Work and the
site conditions, and will provide a complete operational system, including all necessary components to
complete the Work in accordance with all governing authorities, including any material, incidental
design or work required, but not shown on the Construction Documents.

0. No materials shall be installed in a condition which would necessitate excessive cleaning or
repair to any adjacent areas after installation by this Contractor. All installed materials shall be left in a
clean manner after installation and prior to acceptance.

p- Specific Staging and Storage areas for the Contractor’s use will be designated on the Contract

Documents. In addition, the routing paths for the Contractor to move staff and material within each
Concourse will be designated on the Contract documents.

SUBMITTALS

a. Full shop drawings, erection drawings, samples, mockups and submittals are required in
accordance with the Specifications.

b. Erection and final field use drawings shall be provided by Contractor.

c. All shop drawings are required to be submitted within the time frame contracted with the
Contractor based on the Contractor’s approved procurement schedule. This procurement schedule
should be logically tied to the construction schedule so that this submittal process has been agreed upon
by the Owner, Architect/Engineer and Contractor prior to issuance of Notice to Proceed. The
Architect/Engineer shall require two weeks to review all submittals unless noted otherwise in the
Schedule.

SAFETY

a. Comply with all safety regulations of OSHA, all other governing regulatory agencies and the
Owner. Contractor is required to provide to Owner a complete copy of their Safety Program for review.

b. Equipment service and safety certification shall be required prior to start work, for man lifts,
scaffolding, and other equipment.

c. All personnel on site for the construction phase of the project shall be required to review and
adhere to Owner’s Safety Procedures. These Procedures shall include but not be limited to, the use of
safety belts and lanyards, hard hats, protective glasses, etc. Any personnel unable to conform to these
requirements will not be allowed to continue working on the Project and shall be removed from the
Project indefinitely. All personnel shall be restricted to the work areas as authorized by the Owner.

d. Preliminary first aid requirements shall be the responsibility of Contractor for his employees
and any of his Contractors.

e. Barricades are included by Contractor for his Work. Enclosures barricades used to adequately
and safely define Contractor's Work areas shall be durable enough to provide a safe working area.



f. Safety and security requirements by the Owner shall be rigidly enforced.

ADMINISTRATION

a. Verification of all existing conditions is to be performed by Contractor prior to commencement
of the Work to ensure accuracy and completeness. Any deviation from referenced drawings and/or
specifications shall be approved in writing by Owner prior to installation and/or demolition of
materials. If required, drawings showing the deviations and relationship to other work shall be provided
in detail.

b. Contractor agrees to maintain work areas clean of all dirt, debris and miscellaneous trash at all
times. Contractor is responsible for construction debris clean-up and legal disposal of its trash and
debris off site. All waste materials shall be placed in disposal containers and shall not be placed in piles
or allowed to accumulate in the work areas or on the Project Site. The Owner will provide an open top
dumpster. All trash shall be placed into dumpsters supplied by Owner for Contractor's Work so that
Contractor can remove all trash from the work site on a daily basis. The Owner will coordinate the
emptying of dumpsters and charge the Contractor for dumping fees. These fees should be $90.00 per
dump in addition to the $28.50 per ton removed. The Dumpsters shall be located and coordinated by the
Owner. The Owner will provide daily housekeeping of entire Airport therefore the Contractor will not
be required to vacuum or dust construction areas.

c. No trash from food or drink is to be littered about the site or building. An area designated for
break and lunch shall be kept clean and free from trash by each Contractor. No break or lunch will be
permitted in the building pad area. Clean up and legally dispose of all construction and food debris off
site. Contractor shall specifically designate sufficient personnel dedicated at certain times for this
purpose. Number of personnel and time shall be as agreed to Owner. Contractor shall not utilize some
of the airport facilities: smoke rooms, eating areas, break areas, hold rooms, and most of all public
critical areas.

d. Clean up procedures will be coordinated by the Owner. The Owner shall provide labor for a
composite cleaning crew to pick up and dispose of incidental waste, dirt, and debris which may
accumulate on the project on a daily basis. In the event that Contractor cleanup is not maintained, the
Owner will provide the Contractor (24) hours notice to remedy deficiencies. If the deficiency is not
corrected, the Owner will provide clean-up services and back charge cost, plus mark-up, to the
Contractor.

e. All transportation to and from the designated parking area and the project site necessary for
Contractor to perform its Work shall be supplied by Contractor. All vehicles used shall meet all
guidelines for insurance and safety requirements. The Owner will designate an area for Contractor
Parking.

f. Prior to start of construction, Contractor shall attend pre-construction start-up meeting to discuss
schedule and final project coordination.

g. Any direction taken from any entity other than the Owner shall be at Contractor's risk. Owner
shall not be liable for any cost incurred by Contractor, nor any delays in completion of the Work, from
taking directions not from the Owner.

h. No charges for extra work will be accepted unless prior approval is obtained in writing from
the Owner.



i. During the project, the Contractor is expected to have a representative of your company
available on a weekly basis to review schedules, workmanship, coordination, attend weekly job
meetings, etc,. This representative shall have the authority to make commitments on behalf of your
company.

J- All Subcontractors shall be required to meet the same insurance requirements, safety, codes
and tax requirements that Contractor must meet. Pre-qualifications for Subcontractors must be
submitted to Owner one (1) week prior to commencement of work for approval prior to beginning
work. The Contractor must let us know if Contractor proposes to subcontract any of your work, and to
which Subcontractor, for our prior approval.

k. Construction Manager and Owner shall be listed as additional insured on Certificates of
Insurance in accordance with the Contract. The insurance limits are noted in the Request for Proposal.

L. Builders Risk insurance shall be provided by others with proper request and documentation.

m. Contractor shall maintain at the site a set of redlined drawings indicating an as-built condition.
This set shall be kept current at all times and available for inspection at all times. Prior to leaving the
site, the redlined drawings shall be revised by Contractor and reviewed by Owner. As-built drawings
shall then be prepared by Contractor and submitted to the Owner. Failure to complete any of these
requirements shall be cause to withhold payments to Contractor.

DELIVERIES

a. All material will be staged in designated areas and on sufficient dunnage to ensure the material
is maintained in a clean manner, free from mud and debris prior to and after installation. Deliveries and
storage shall be made so as not to impede progress of other Contractor's work or deliveries. Materials
shall not be staged in the building area unless approved by the Owner in writing,

b. Contractor shall be responsible for all damages caused during handling of material. Delivery,
unloading, handling, protection and on-site storage of material are the sole responsibility of this
Contractor. Owner will designate coordination and lay down areas.

d. All deliveries shall be coordinated with and authorized by Owner. Deliveries must be
scheduled one (1) week in advance and confirmed 24 hours prior to delivery.

e. Weekend deliveries are permitted if approved by Owner.

f. Materials to be installed by Contractor purchased by Owner are the responsibility of
Contractor.

SCHEDULE

a. Extra manpower and/or shift work will be initiated upon request by the Owner. All associated
schedule costs to complete Contractors Work on or before the contractual milestone schedule shall be
by the Contractor.

b. No extension of time will be granted for inclement weather delays, unless agreed to in writing
by Owner. No delays, time extensions or change orders will be granted for shop drawings approval
delay or material approval delay due to submitting shop drawings not per the agreed upon procurement
schedule, non-specified products or incomplete shop drawings.



c. Contractor shall be responsible for proper scheduling of all material. Should any material be
improperly detailed and/or fabricated, the Contractor will take the necessary action to correct the
problem or pay all associated costs for correction.

d. Weekend work is permitted if required.

STORED MATERIALS

In order to receive reimbursement for stored materials, the contractors must provide the following
information for review and approval:

a. Invoice which must include the following:

(1) Name, address and telephone number of the entity generating the invoice

(2) Name of entity to whom the invoice is issued

(3) Description of the stored goods

(4) Quantity of the stored goods

(5) Contractor's/subcontractor's cost of the stored goods

(6) Annotation showing reference to the AATC contract number

(7) Annotation showing the line item in the invoice to AATC reflecting the costs for the "stored goods"

An invoice containing any redactions will not be accepted.

b. Bill of Laden
Bill of laden must show the carrier, the address to which the goods were delivered, date of delivery and
general description of delivered item(s).

c. Insurance Certificate

An insurance certificate must be provided for all materials stored off the construction site. All off site
storage must be in a bonded warehouse. The certificates must be in the ACCORD format showing the
type and level(s) of coverage, items covered, location of items and name the City of Atlanta as a "name
insured".

d. Legal Title
Contractor/subcontractor shall furnish the City of Atlanta legal title to the stored goods. The title must

be free of any liens or encumbrances. This requirement can be furnished via appropriate bills of sale
and lien waivers. Templates for a bill of sale and a lien waiver acceptable to the DOA are attached.

e. Proof of Payment

Contractor/subcontractor must furnish satisfactory evidence that the material and transportation costs
have been paid. At the DOA's discretion, appropriate language in the lien waivers may be accepted in
lieu of proof of payment.

f. Storage
Contractor/subcontractor must submit evidence that the material is stored in an acceptable manner.

Owner/owner's representative will have continuing access to the stored goods to verify the quantity and
quality of the stored goods as well as the acceptability of the storage. No payment will be made until
the owner's inspectors are satisfied. It should be further understood that the transfer of title and the
CITY'S payment for such stored goods shall in no way relieve the contractor/subcontractor of its
responsibilities for furnishing and placing the goods in accordance with the Contract Documents.



GENERAL CLARIFICATIONS

a. Provide all applicable permits, taxes and fees to secure all inspections and certificates as
required for his work by governing authorities.

b. Complete the bid Proposal form in its entirety including quantity breakouts on unit pricing.
Failure to submit quote on the provided Proposal Form may result in your bid being considered no
responsive.

c. Provide all field engineering and layout as required for satisfactory completion of the work.
Contractor shall be responsible for the costs of adjustments or corrections for improper layout.

d. Provide coordination with testing agency by Owner.

e. Lighting, task specific lighting and temporary power shall be the responsibility of the
Contractor.

f. Providing temporary facilities, including toilets, for employees is the responsibility of the

Contractor, where necessary.

CLOSEOUT

a. Contractor and his subcontractors shall remove all their temporary facilities, debris, trash, etc.
before final acceptance of the Project by the Owner.

b. Provide as-built drawings for your Work in accordance with referenced specifications in hard
copy and electric format.

c. Prepare and furnish as indicated in the specifications, maintenance and warranty information.

The information shall be submitted in three-ring binders. In addition, Contractor shall provide training
and instruction for Owner's personnel for the proper maintenance of systems included in his Work per
the specifications. Owner shall approve training in writing upon satisfactory completion.

d. Final operation and maintenance manuals (3 sets), warranties and attic stock shall be required
at Project completion.

e. Final paperwork required by Owner’s accounting department shall be provided.

f. Final payment shall not be made until all of the above requirements are completed by
Contractor and accepted by Owner.



SAMPLE CONTRACT

ATLANTA AIRLINES TERMINAL CORPORATION
HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT

DOMESTIC TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT
CONTRACT #2014-005

This Contract made as of this day of , 2014, by and between Atlanta Airlines Terminal Corporation
(AATC), Atlanta, Georgia ("Owner") and ("Contractor").

Owner and Contractor, in consideration of the covenants set forth hereinbelow, agree as follows:
1. DEFINITIONS
As used in this Contract, each of the terms set forth hereinbelow shall have the respective meaning indicated opposite each

such term.

"Owner" Atlanta Airlines Terminal Corporation, Hartsfield-Jackson Atlanta International
Airport, Atlanta, Georgia

"Project” Domestic Terminal Exterior Cleaning & Recaulking Project
"Project Site" Hartsfield-Jackson Atlanta International Airport
"Project Owner" Atlanta Airlines Terminal Corporation (AATC)

"Contract Amount"
"Completion Date"

"Bonds" Performance and labor and material payment bonds in an amount equal to the Contract
Amount issued by a surety satisfactory to Owner and Construction Manager and
naming Owner and Construction Manager as obligees.

"Specifications” The specifications listed in Exhibit A and any amendments to and interpretations of
such specifications as may hereafter be issued by Owner.

"Work" The work specified in Exhibit B including all labor, services, supervision, scaffolding,
tools and equipment necessary to fully perform and complete the construction required
by this Contract and including all materials and supplies incorporated or to be
incorporated in such construction.

2. PERFORMANCE OF WORK

Contractor shall furnish and pay for all necessary labor, services, supervision, scaffolding, tools, equipment and other
things necessary to fully perform and complete the Work, in cooperation with others employed by, through and/or under
Owner, in a good and workmanlike manner satisfactory to Owner and Designer of Record. Contractor shall diligently
prosecute the Work so as to fully complete the Work no later than the Completion Date. Time is of the essence of this
Contract, and Contractor acknowledges that Owner will suffer losses on account of the failure of Contractor to fully
complete the Work in a timely fashion in accordance with this Contract. Before proceeding with the Work, Contractor
shall verify all dimensions set forth in the Drawings and Specifications, shall report to Owner of any errors or
inconsistencies in the Drawings and Specifications and shall request in writing any clarifications of the Drawings and
Specifications deemed necessary by Contractor. Contractor shall perform the Work in accordance with the Drawings and
Specifications and shall take all reasonable safety precautions with respect to the Work. Further, Contractor in performing
the Work, shall comply with any safety regulations reasonably issued by Owner and shall take all necessary precautions to
protect the work of others and the property of Owner from damage caused by the operations of Contractor. Contractor




shall promptly submit shop drawings and samples as required by the Engineer/Architect and Owner so as to perform the
Work expeditiously and in a manner that will not cause delay in the progress of the Project.

Contractor warrants that Contractor has visited the Project Site, has carefully examined the Drawings and Specifications
and is familiar with the general and local conditions under which the Work is to be performed, and Contractor
acknowledges and represents to Owner that the Drawings and Specifications and such conditions are adequate and suitable
to permit Contractor to fully complete the Work in a timely fashion and for the Contract Amount, all in accordance with
this Contract.

Contractor shall comply with and implement the provisions of any applicable laws relating to the presence or use of
hazardous materials or substances on or about the Project Site. Before using on or about the Project Site any substance or
material deemed under any applicable law to be a hazardous substance or material, Contractor shall furnish Owner and
Construction Manager with a copy of the material/safety data sheet for such material or substance and shall file a copy of
such material/safety data sheet along with all other required information to any and all governmental agencies having
jurisdiction over the presence of or use of such material or substance at the Project Site.

In the event that there exists a reasonable indication in the judgment of Owner that Contractor will not be able to complete
the Work by the Completion Date, Owner may, upon three (3) days' written notice to Contractor and without prejudice to
any other remedy Owner may have, order Contractor to prosecute the Work on an overtime basis, and, in such event,
Contractor shall, at the sole expense of Contractor, promptly commence and continue to perform the Work on such basis to
the extent necessary to cause the Work to be fully completed in a timely fashion in accordance with this Contract.

3. PAYMENT

Contractor shall be paid within forty (40) days after the last day of each calendar month a portion of the Contract Amount
equal to 90% of the value of the Work performed and completed at the Project Site by Contractor during such month,
provided that an application for payment for such work is delivered to Owner on or before the last day of the calendar
month during which the Work covered by such application for Payment was performed and provided further that the
unpaid balance of the Contract Amount shall at all times be sufficient in the judgment of Owner to complete the Work and
to pay any unpaid claims for which Contractor may be liable hereunder. Final payment shall be made within fifty (50)
days after the Project is fully completed and accepted provided that an application for final payment is delivered to Owner
within five (5) days after the Project is fully completed and provided further that there do not exist any unpaid claims for
which Contractor may be liable hereunder. Notwithstanding anything to the contrary set forth herein, it shall be a
condition precedent to the obligations hereunder of Owner to make any payment to Contractor that all applications for
payment, waivers of lien, certificates of insurance, bonds and other documents then required to be furnished by Contractor
have been appropriately submitted hereunder to Owner in accordance with this Contract. Owner may cause the proceeds
of any payment payable hereunder to Contractor to be applied directly to the payment of any indebtedness owed to any
party retained by, through or under Contractor in connection with the Work provided that Contractor has failed to cause
such party to be paid, or there is reasonable evidence that Contractor will not cause such party to be paid, for any Work
promptly after Contractor has received payment hereunder on account of such Work. The submission by Contractor of an
application for payment hereunder shall constitute a representation by Contractor that no part of the Work included in such
application for payment is affected by any lien, title retention agreement or security instrument made either by Contractor
or by any party retained by, through or under Contractor in connection with the Work, and Contractor acknowledges that
all payments made hereunder to Contractor are, to the extent of any indebtedness owed to any parties retained by, through
or under Contractor in connection with the Work, made to Contractor for the benefit of and in trust for such parties. All
applications for payment, waivers of lien, certificates of insurance, bonds and other documents required to be submitted
hereunder by Contractor shall be in form and substance satisfactory to Owner, it being specifically understood and agreed
that the standard forms of such documents as published by Owner, which such standard forms are annexed hereto and
made a part hereof by reference, shall be utilized by Contractor unless Contractor shall expressly advise Owner to the
contrary in writing. The breach by Contractor of any warranty, representation, covenant or other provision set forth in any
applications for payment, waivers of lien, certificates of insurance, Bonds or other documents submitted hereunder by
Contractor shall be considered to be a breach by Contractor of the provisions of this Contract.

4. LIENS AND CLAIMS

Contractor shall pay, or cause to be paid, when due all amounts owing to parties retained by, through or under Contractor
in connection with the Work, including without limitation all claims for which a lien may be filed either against the real
estate of Owner or against payments due from Owner to Contractor. To the fullest extent permitted by law, Contractor
agrees that no liens or other claims against the real estate of Owner or against payments due from Owner to Contractor




shall be filed in connection with the Work either by Contractor or by any party retained by, through or under Contractor in
connection with the Work. If and to the extent that any liens and/or claims shall be filed in connection with the Work by
or as a result of any act of omission of any party retained by, through or under Contractor, Contractor shall, within seven
(7) days after the filing of any such liens and/or claims, cause such liens and/or claims to be discharged or otherwise
satisfied. No payment on account of any application for payment submitted hereunder shall be due unless Contractor has
delivered to Owner a complete release of all liens and/or claims arising out of the Work included in such application for
payment.

5. PERMITS AND REGULATIONS

Contractor shall give all notices required under, and shall comply with, all laws, ordinances, rules, regulations and orders
of any public authority bearing on the performance of the Work and shall notify Owner and Construction Manager if any
of the Drawings or Specifications are at variance therewith. Contractor shall pay for all governmental permits, approvals
and licenses necessary for the execution of the Work.

6. CHANGES IN WORK

Owner may at any time order a change in the Work by issuing a written change order, and any increases or decreases in the
Contract Amount on account of any change in the Work and/or on account of any additional or extra work shall, at the
option of Owner, be a lump-sum agreed upon between Owner and Contractor, a lump sum determined using unit prices
stated in this Contract or (i) for deleted work, the estimated value of the labor, materials and equipment deleted from the
Work or (ii) for additional or extra work, 110% of the actual cost to Contractor of the labor, materials or equipment
necessary to perform the additional or extra work. If Owner is not satisfied with the price quoted by Contractor with
respect to any additional or extra work, Owner may engage another party to perform such additional or extra work and, in
such event, Contractor shall cooperate fully with any such other party. The Contract Amount shall not be increased on
account of any additional or extra work or on account of any change in the Work unless such additional or extra work or
such change in the Work has been authorized in writing by Owner. If Contractor claims that the Contract Amount should
be increased as a result of any event or circumstance, including without limitation any instructions provided by Owner
and/or any act or omission of Owner, Contractor shall notify Owner in writing of such claim within two (2) days after the
first occurrence of any such event or circumstance and shall, after the first occurrence of any such event or circumstance,
deliver to Owner on each day that additional or extra work is allegedly performed by Contractor a brief written report
describing the quantity and character of any additional or extra work allegedly performed by Contractor on such day. No
claim by Contractor that the Contract Amount should be increased and no claim by Contractor for any additional or extra
work allegedly performed shall be valid unless Contractor has notified Owner in writing and has on a daily basis delivered
to Owner brief written reports as specifically required hereinabove. If unit prices are stated in this Contract, such prices
are made a part of this Contract only for the purpose of permitting Contractor, at the option of Owner, to use such prices to
determine an increase or decrease in the Contract Amount on account of any change in the Work and/or on account of any
additional or extra work.

7. RESPONSIBILITIES OF CONTRACTOR

To the extent that any arbitration proceeding or legal action between Owner and Contractor involves any act or omission of
Contractor or any Work required to be performed hereunder by Contractor, Contractor shall, if requested by Owner, join in
such arbitration proceeding or legal action as a party, it being specifically understood and agreed that Contractor expressly
consents to the jurisdiction and venue of, and agrees to be bound by any decision rendered in connection with, any such
arbitration proceeding or legal action. Contractor shall be responsible for the acts and/or omissions of all parties retained
by, through or under Contractor in connection with the Work.

Contractor warrants and represents to Owner that, after the Materials have been incorporated into the Work by Contractor,
the Work shall be complete and operational in every respect, all in accordance with the Drawings and the Specifications, it
being specifically understood and agreed that Contractor shall provide to Owner and incorporate into the Work, subject to
and in accordance with this Contract and without additional charge to Owner, any Materials that may not have been
procured by Owner as a result of the failure of any agent of Contractor to perform and satisfy the obligations hereunder of
Contractor.

8. CORRECTION OF WORK

Contractor warrants that all materials and equipment incorporated in the Work shall be new and that all Work shall be of
good quality, free from faults and defects and in conformance with the requirements of this Contract. Contractor shall, if
required by Owner, provide Owner with satisfactory evidence as to the kind and quality of materials incorporated into the




Work. Owner shall be entitled, but shall not be obligated, to inspect the Work and shall have the right to reject portions of
the Work not in accordance with the requirements of this Contract, it being specifically understood and agreed that
Contractor shall promptly replace rejected portions of the Work in a manner satisfactory to Owner. Further, upon receipt
of written notice from Owner, Contractor shall promptly repair and make good in a manner satisfactory to Owner any
defect that may appear in the Work, including without limitation any defect that may appear in any of the Materials, within
one year after substantial completion of the Project or within such longer period as is expressly required by the Drawings
or Specifications with respect to any specific aspect of the Work. Contractor shall, on or before the Completion Date,
deliver to Owner any and all warranties or guarantees required hereunder to be provided in connection with the Work, it
being specifically understood and agreed that the Work shall not be considered to be complete unless and until all of the
Work is in compliance with the terms of such warranties and guarantees and such warranties and guarantees are in effect
unconditionally.

9. INDEMNIFICATION

Contractor shall, to the fullest extent permitted by law and to the extent that any such claims, losses, liabilities or expenses
are caused in whole or part by any act or omission of Contractor, anyone directly or indirectly employed by Contractor or
anyone for whose acts Contractor may be liable, regardless of whether any such claims, losses, liabilities or expenses are
caused in part by a party indemnified hereunder, indemnify, hold harmless and defend Owner, the Shareholders of the
Owner, directors, officers, employees, agents, and representatives of the Owner, and the City of Atlanta and the officials,
officers, employees, agents and representatives of the City of Atlanta, the DOA, and any Airlines who are Third Party
Beneficiaries of this Agreement, from and against any and all claims, losses, liabilities and expenses, including attorneys'
fees, arising out of or in any manner caused by, connected with or resulting from the performance of this Contract and/or
the Work.

10. INSURANCE AND BONDS
Until the Work is fully completed and accepted by Owner, Contractor shall pay for and maintain with companies
satisfactory to Owner for the following insurance coverage:

= Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability Insurance with
limits of not less than $100,000 each accident, covering all Contractors’ employees engaged in any work hereunder.

= Comprehensive General Liability - Up to $5,000,000 dollars ($500,000) single limit per occurrence including:

= Bodily Injury Liability - All sums that the company shall become legally obligated to pay as damages because at any
time resulting there from sustained by any person other than its employees and caused by occurrence.

=  Property Damage Liability - All sums that the company shall become legally obligated to pay as damages because of
injury to or destruction of property, caused by occurrence.

=  Professional liability, premises and operations, independent contractors, or product liability.

=  Automotive Liability Insurance covering all automotive units used in the work with limits of not less than $10,000,000
each person and $10,000,000 each accident as to bodily injury or death, and $10,000,000 as to property damage.

Any insurance policy required to be maintained hereunder by Contractor shall name Contractor and Owner as additional
insureds as to all coverages except worker's compensation and employer's liability insurance, shall provide that Owner shall
be notified in writing thirty (30) days prior to the effective date of any material change in or cancellation of such policy and
shall recite the name of the Project and the location of the Project Site. Contractor shall, before commencing the Work,
deliver to Owner certificates of insurance indicating that Contractor is in compliance with the insurance requirements set
forth hereinabove and that the contractual liability coverage maintained by Contractor covers the indemnification provision
set forth in Paragraph 9 hereinabove. Further, Contractor shall pay for any Bonds required hereunder and shall, before
commencing the Work, cause such Bonds to be issued and delivered to Contractor. Unless Contractor otherwise agrees in
writing, all Bonds shall be issued by a surety approved by the U.S. Treasury Department to issue bonds in connection with

federal projects.

Prior to the operation of any vehicle within the Air Operations Area (AOA), said vehicle shall be clearly marked on both
right and left sides with a distinctive company logo, identifiable as belonging to the Contractor and at a minimum four (4)
inches in height. Such vehicle identification shall conform to the current DOA and Federal Aviation Administration
(FAA) governing regulations. Should there be a variance between said regulation and this Agreement, the regulation shall



govern. Each vehicle operator shall be trained in AOA vehicle operation prior to driving in the AOA. Contractor retains
full liability for the operation of its vehicles in the prosecution of the work and as such shall remain fully and solely
responsible for and pay any fines or penalties levied by any governmental agency or civil court. Contractor hereby release
and holds harmless the Owner from any financial or legal liabilities resulting from any vehicular operating regulation
violation pursuant to Article 9 of this Agreement.

11. INSPECTION OF WORK
Owner, Construction Manager and Architect shall at all times have access to the Work wherever it is in preparation or
progress.

If any Work required to be inspected by Architect, Owner, Construction Manager or by a public authority should be
covered up without consent or approval of Owner, it must, if required by Owner, be uncovered for examination at the
expense of Contractor. Re-examination of any Work may be ordered by Owner and if so ordered, the Work must promptly
be uncovered by Contractor. If such Work is found to be in accordance with the Drawings and Specifications, Owner shall
pay the cost of re-examination and replacement. If such Work is found not to be in accordance with the Drawings and
Specifications, Contractor shall pay such cost, unless Contractor shall clearly show that the failure of such Work to be in
accordance with the Drawings and Specifications was not caused by Contractor or any party retained by, through or under
Contractor in connection with the Work, in which case Owner shall pay such cost.

12. COOPERATION AND LABOR POLICY

Contractor shall not employ any labor which shall interfere either with the execution of any work at the Project Site or with
labor harmony at the Project Site. Contractor shall properly connect and coordinate the Work with the work of other
parties employed by, through or under Owner. Contractor shall not, in performing this Contract, discriminate against any
party because of race, creed, color, religion, sex or national origin.

13. WASTE REMOVAL

Contractor shall at all times keep the Project Site free from, and shall promptly cause to be removed from the Project Site,
any accumulation of waste material and debris arising out of the operations of Contractor or any party retained by, through
or under Contractor. Upon completion of the Work, Contractor shall remove from the Project Site all tools, scaffolding
and excess materials brought to the Project Site by Contractor or any party retained by, through or under Contractor in
connection with the Work.

Contractor is responsible for construction debris clean-up and legal disposal of its trash and debris off site. All waste
materials shall be placed in disposal containers and shall not be placed in piles or allowed to accumulate in the work areas
or on the Project Site. The Owner will provide an open top dumpster. Trash shall be placed into dumpsters supplied by
Owner for Contractor's Work so that Contractor can remove all trash from the work site on a daily basis. The Owner will
coordinate the emptying of dumpsters and charge the Contractor for dumping fees. These fees should be $90.00 per dump.
The Dumpsters shall be located and coordinated by the Owner.

14. FORCE MAJEURE

If Contractor is delayed in the performance of the Work by any act, neglect or fault of Owner or by any damage caused to
the Project by fire, lightning, earthquake, cyclone or other circumstance completely beyond the control of Contractor, then
the Completion Date shall be extended for a period equivalent to the time lost by reason of any such circumstance.
Contractor shall not be entitled to an extension of time for any such delay unless Contractor gives Owner written notice of
such delay within five (5) days after the commencement of such delay, it being specifically understood and agreed that an
extension of time shall be the sole remedy of Contractor for any such delay other than a delay caused by the willful act or
omission of Owner or a delay for which Owner is compensated by insurance or otherwise.

15. REMEDIES OF OWNER

If Contractor fails to perform the Work diligently and properly and in accordance with this Contract and/or otherwise fails
to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to
Contractor and without prejudice to any other remedy Owner may have, make good such deficiency of Contractor and
deduct one hundred fifteen percent of the cost thereof from any payments then or thereafter due hereunder to Contractor.
Further, if Contractor fails to perform the Work diligently and properly in accordance with this Contract and/or otherwise
fails to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to
Contractor and without prejudice to any other remedy Owner may have, stop the performance of the Work by Contractor,




take possession of all materials, equipment, tools and machinery at the Project Site owned or possessed by Contractor and
finish the Work by whatever method Owner may deem expedient. In the event that Owner so stops the performance of the
Work by Contractor, no further payment shall be made hereunder to Contractor until the Work has been fully completed
and accepted by Owner, and, if the unpaid balance of the Contract Amount shall exceed an amount equal to one hundred
fifteen percent of the expense incurred by Owner to make good any deficiency, to complete the Work and/or to otherwise
perform and satisfy the obligations hereunder of Contractor, such excess shall then be paid to Contractor and, if such
amount shall exceed such unpaid balance, Contractor shall, as and when such excess is incurred, promptly pay such excess
to Owner.

In addition to the right of Owner to stop the performance of the Work by Contractor for cause as set forth hereinabove,
Owner may, upon three (3) days written notice to Contractor, terminate this Contract without cause. In the event that
Owner terminates this Contract as set forth herein without cause, Owner shall promptly pay to Contractor a reasonable
portion of the Contract Amount, less the aggregate of all payments made hereunder by Owner, on account of the Work
performed prior to the date of such termination, and Contractor shall sell, assign, transfer and otherwise set over unto
Owner any and all materials, equipment, supplies, drawings, contractual rights and other property acquired and/or
produced by Contractor in connection with the Work.

16. SUBLETTING AND ASSIGNMENT

Contractor shall neither assign this Contract nor subcontract all or any portion of the Work without the prior written
consent of Owner. Further, Contractor shall not assign any amounts due or about to become due hereunder without the
prior written consent of Owner.

17. APPLICABLE LAW

The terms and conditions of this Contract shall be construed in accordance with the laws of the State of Georgia. Subject
to the obligation of Contractor to join in any arbitration proceeding or legal action between Owner and Contractor as set
forth hereinabove, any dispute between Owner and Contractor arising out of or relating to this Contract or the Work shall
be resolved by litigation commenced in a court of competent jurisdiction in the state in which the Project is located, if such
litigation is initiated in or within six months after the Project is fully completed, and in the state or federal courts of the
State of Georgia, if such litigation is initiated after such period, it being specifically understood and agreed that Owner and
Contractor expressly consent to the jurisdiction and venue of such courts. Contractor shall continue to proceed with the
Work and shall maintain the progress of the Work during any arbitration proceeding or legal action arising out of this
Contract unless Owner and Contractor shall mutually agree otherwise in writing.

18. EQUAL EMPLOYMENT OPPORTUNITY

Contractor shall not discriminate against any employee or applicant for employment because of race, creed, color, sex, age,
handicap, or national origin. Contractor warrants that it will comply with all applicable federal, state, city or local laws,
ordinances, orders, and rulings governing equal employment opportunity

19. AMENDMENT
Except as may otherwise be provided herein, this Agreement may be revised only by a written Amendment signed by duly
authorized officers of both parties.

20. COMPLIANCE WITH FAA SECURITY DIRECTIVE

Contractor agrees that its internal employment policies and procedures meet the requirements of the Air Carrier Standard
Security Program (ACSSP) and the Code of Federal Regulations (CFR) as routinely amended and are in accordance with 49
CFR Parts 1540, 1542, and 1544

21. CONTRACT DOCUMENTS

The documents which constitute and form this Contract consist of the Contract, Exhibit A and Exhibit B and other
documents published by Owner and required to be submitted hereunder by Contractor. All rights and obligations under
this Contract shall inure to and be binding upon Owner and Contractor and the respective successors and assigns of Owner
and Contractor. Should this Contract conflict with any Contract Documents, the Contract shall govern, and should the
Drawings conflict with the Specifications, the Drawings shall govern. No waiver, alteration or modification of any of the
provisions of this Contract shall be binding upon Owner unless such waiver, alteration or modification shall be in writing
and signed by Owner. Contractor shall, to the fullest extent permitted by law, indemnify, hold harmless and defend Owner
and Construction Manager from and against any and all claims, losses, liabilities and expenses, including attorneys' fees,
arising out of or in any manner caused by any breach by Contractor of the provisions of this Contract. Terms defined in




this Contract shall have the respective meaning given such terms by this Contract. Terms not defined in this Contract shall
be considered to be used herein in accordance with their respective recognized technical or trade meanings.

IN WITNESS WHEREOF, Owner and Contractor have executed this Contract under seal as of the day, month and year
first written above.

Owner: Contractor:

Atlanta Airlines Terminal Corporation

By By
Mr. Kofi Smith
Executive Director (Title)
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ADDITIONAL FORMS TO BE SUBMITTED WITH BID



FORM 1
lllegal Immigration Reform and Enforcement Act Forms
INSTRUCTIONS TO RESPONDENTS

All Respondents must comply with the lllegal Immigration Reform and Enforcement Act of 2011,
0.G.G.A § 13-10-90, et seq. (“lIREA”). Respondents must familiarize themselves with IIREA and are
solely responsible for ensuring their compliance therewith. Respondents may not rely on these
instructions for that purpose. These instructions are offered only as a convenience to assist
Respondents in complying with the requirements of the City’s procurement process and the terms of
this solicitation document.

1. The attached Contractor Affidavit must be filled out COMPLETELY and submitted with the
respondent’s submission prior to the due date.

2. The Contractor Affidavit must contain an active Federal Work Authorization Program (“E-
Verify”) User ID Number and Date of Registration.

3. Where the business structure of a Respondent is such that Respondent is required to obtain an
Employer Identification Number (“EIN”) from the Internal Revenue Service, Respondent must complete
the Contractor Affidavit on behalf of, and provide a Federal Work Authorization User ID Number issued
to, the Respondent itself (see Example 1 below). Where the business structure of a Respondent does
not require it to obtain an EIN, each entity comprising Respondent must submit a separate Contractor
Affidavit (see Example 2 below).

Example 1, ABC, Inc. and XYZ, Inc. form and submit a response as Happy Day, LLC. Happy Day,
LLC must enroll in the E-verify program and submit a single Contractor Affidavit in the name of Happy
Day, LLC which includes the Federal Work Authorization User ID Number issued to Happy Day, LLC.

Example 2, ABC, Inc. and XYZ, Inc. execute a joint venture agreement and submit a response
under the name Happy Day, JV. If based on the nature of the JV agreement, Happy Day, JV is not
required to obtain an EIN from the IRS, then the response submitted by Happy Day, JV must include
both a Contractor Affidavit for ABC, Inc. and a Contractor Affidavit for XYZ, Inc.

4, All Contractor Affidavits must be executed by an authorized representative of the entity named
in the Affidavit.

5. All Contractor Affidavits must be notarized.

6. All Contractor Affidavits must be submitted with the Respondent’s response to the solicitation
document.

7. Subcontractor and sub-subcontractor affidavits are not required at the time of response

submission, but will be required at contract execution or in accordance with the timelines set forth in
IIREA.
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FORM 1
Contractor Affidavit under 0.C.G.A. § 13-10-91(b)(1)

By executing this Contractor Affidavit, the undersigned contractor verifies its compliance with 0.C.G.A. §
13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services on behalf of the City of Atlanta has registered with, is authorized to use and
uses the federal work authorization program commonly known as E-Verify, or any subsequent
replacement program, in accordance with the applicable provisions and deadlines established in
0.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal work
authorization program throughout the contract period and the undersigned contractor will contract for
physical performance of services in satisfaction of such contract only with subcontractors who present
an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor
hereby attests that its federal work authorization user identification number and date of authorization
are as follows:

Federal Work Authorization User Identification Number Date of Authorization

Name of Contractor:

Name of Project:

Name of Public Employer: __ City of Atlanta

I hereby declare under penalty of perjury that the forgoing is true and correct.

Executed on , ,20__in (city), (state)

Signature of Authorized Officer or Agent

Printed name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE
ME ON THIS THE , DAY OF , 201

NOTARY PUBLIC
My Commission Expires:
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FORM 1
Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3)

By executing this Subcontractor Affidavit, the undersigned subcontractor verifies its compliance with
0.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical
performance of services under a contract with (name of contractor) on
behalf of the City of Atlanta has registered with, is authorized to use and uses the federal work authorization
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable
provisions and deadlines established in 0.C.G.A. § 13-10-91. Furthermore, the undersigned subcontractor will
continue to use the federal work authorization program throughout the contract period and the undersigned
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-
91(b). Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-
subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives
notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to
forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests
that its federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number Date of Authorization

Name of Subcontractor:

Name of Project:

Name of Public Employer: __ City of Atlanta

| hereby declare under penalty of perjury that the forgoing is true and correct.

Executed on , ,20__in (city), (state)

Signature of Authorized Officer or Agent

Printed name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE
ME ON THIS THE , DAY OF ,201

NOTARY PUBLIC
My Commission Expires:
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FORM 1
Sub-subcontractor Affidavit under 0.C.G.A. § 13-10-91(b)(4)

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 0.C.G.A. §13-
10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of
services under a contract for (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract) and
(name of contractor) on behalf of the City of Atlanta has
registered with, is authorized to use and uses the federal work authorization program commonly known as E-
Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines
established in 0.C.G.A. § 13-10-91. Furthermore, the undersigned sub-subcontractor will continue to use the
federal work authorization program throughout the contract period and the undersigned sub-subcontractor will
contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who
present an affidavit to the sub-subcontractor with the information required by 0.C.G.A. § 13-10-91(b). The
undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to
(name of subcontractor or sub-subcontractor with whom such
sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will forward notice of
the receipt of any affidavit from a sub-subcontractor to (name of
subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract). Sub-subcontractor
hereby attests that its federal work authorization user identification number and date of authorization are as
follows:

Federal Work Authorization User Identification Number Date of Authorization

Name of Sub-Subcontractor:

Name of Project:

Name of Public Employer: __ City of Atlanta

| hereby declare under penalty of perjury that the forgoing is true and correct.

Executed on , ,20__in (city), (state)

Signature of Authorized Officer or Agent

Printed name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE
ME ON THIS THE ___, DAY OF ,201

NOTARY PUBLIC
My Commission Expires:
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FORM 2
Contractor Disclosure Form

DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE

“Affiliate” Any legal entity that, directly or indirectly through one of more
intermediate legal entities, controls, is controlled by or is under common
control with the Respondent or a member of Respondent.

“Contractor” Any person or entity having a contract with the city.

“Control” The controlling entity: (i) possesses, directly or indirectly, the power to
direct or cause the direction of the management and policies of the
controlled entity, whether through the ownership of voting securities or by
contract or otherwise; or (ii) has direct or indirect ownership in the
aggregate of fifty one (51%) or more of any class of voting or equity
interests in the controlled entity.

“Respondent” Any individual or entity that submits a response to a solicitation. If the
Respondent is an individual, then that individual must complete and sign
this Contractor Disclosure Form where indicated. If the Respondent is an
entity, then an authorized representative of that entity must complete and
sign this Contractor Disclosure where indicated. If the Respondent is a
newly formed entity (formed within the last three years), then an
authorized representative of that entity must complete and sign this
Contractor Disclosure Form where indicated, and each of the members or
owners of the entity must also complete and sign separate Contractor
Disclosure Form where indicated.

Instructions:  Provide the following information for the entity or individual completing this
Statement (the “Individual/Entity”).

A. Basic Information:

1. Name of Individual/Entity responding to this solicitation:

2. Name of the authorized representative for the responding Entity:
B. Individual/Entity Information:

Principal Office Address:

Telephone and Facsimile Numbers:

E-Mail Address:

Name and title of Contact Person for the Individual/Entity:

ik wnN e

Is the individual/Entity authorized to transact business in the state of Georgia?

[ ]Yes (Attach Certificate of Authority to transact business in Georgia from Georgia
Secretary of State.)

|:|No
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C. Questionnaire

If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the
nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or
litigation, the name of the court and the file or reference number of the case, as applicable. Any such
information should be provided on a separate page, attached to this form and submitted with your
Proposal.

1. Please describe the general development of the Respondent's business during the
past ten (10) years, or such shorter period of time that the Respondent has been in
business.

2. Are there any lawsuits, administrative actions or litigation to which Respondent is YES NO
currently a party or has been a party (either as a plaintiff or defendant) during the past
ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, |:| |:|

wrongful death or other similar conduct?

3. If “yes” to question number 2, were any of the parties to the suit a bonding YES NO
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all

parties and indicate the type of company involved. [] []
4. Has the Respondent been charged with a criminal offense within the last ten (10) YES NO
years? |:| |:|
5. Has the Respondent received any citations or notices of violation from any YES NO
government agency in connection with any of Respondent’s work during the past ten

(10) years (including OSHA violations)? Describe any citation or notices of violation |:| |:|

which Respondent received.

6. Please state whether any of the following events have occurred in the last ten (10)
years with respect to the Respondent. If any answer is yes, explain fully the
circumstances surrounding the subject matter of the affirmative answer:

(a) Whether Respondent, or Affiliate currently or previously associated with YES NO
Respondent, has ever filed a petition in bankruptcy, taken any actions with
respect to insolvency, reorganization, receivership, moratorium or assignment |:| |:|
for the benefit of creditors, or otherwise sought relief from creditors?

(b)  Whether Respondent was subject of any order, judgment or decree not YES NO
subsequently reversed, suspended or vacated by any court permanently

enjoining Respondent from engaging in any type of business practice? [] []
(c) Whether Respondent was the subject of any civil or criminal proceeding in YES NO

which there was a final adjudication adverse to Respondent which directly

arose from activities conducted by Respondent. [] []
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7. Has any employee, agent or representative of Respondent who is or will be directly
involved in the project, in the last ten (10) years:

(a) directly or indirectly, had a business relationship with the City?

(b) directly or indirectly, received revenues from the City?

(c) directly or indirectly, received revenues from conducting business on City
property or pursuant to any contract with the City?

8. Whether any employee, agent, or representative of Respondent who is or will be
directly involved in the project has or had within the last ten (10) years a direct or
indirect business relationship with any elected or appointed City official or with any
City employee?

9. Whether Respondent has provided employment or compensation to any third party
intermediary, agent, or lobbyist to directly or indirectly communicate with any City
official or employee, or municipal official or employee in connection with any
transaction or investment involving your firm and the City?

10. Whether Respondent, or any agent, officer, director, or employee of your
organization has solicited or made a contribution to any City official or member, or to
the political party or political action committee within the previous five (5) years?

11. Has the Respondent or any agent, officer, director, or employee been terminated,
suspended, or debarred (for cause or otherwise) from any work being performed for
the City or any other Federal, State or Local Government?

12. Has the Respondent, member of Respondent’s team or officer of any of them (with
respect to any matter involving the business practice or activities of his or her
employer been notified within the five (5) years preceding the date of this offer that
any of them are the target of a criminal investigation, grand jury investigation, or civil
enforcement proceeding?

13. Please identify any Personal or Financial Relationships that may give rise to a
conflict of interest as defined below [Please be advised that you may be ineligible for
award of contract if you have a personal or financial relationship that constitutes a
conflict of interest that cannot be avoided]:

(a) Personal relationships: executives, board members and partners in
firms submitting offers must disclose familial relationships with employees, officers
and elected officials of the City of Atlanta. Familial relationships shall include spouse,
domestic partner registered under section 94-133, mother, father, sister, brother, and
natural or adopted children of an official or employee.

(b) Financial relationships: Respondent must disclose any interest held

with a City employee or official or family members of a City employee or official, which
may vyield, directly or indirectly, a monetary or other material benefit to the
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Respondent or the Respondent’s family members. Please describe:

D. REPRESENTATIONS

Anti-Lobbying Provision. All respondents, including agents, employees, representatives, lobbyists,
attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the
respondent’s disqualification, from direct or indirect contact for the purpose of influencing the selection
or creating bias in the selection process with any person who may play a part in the selection process.

Certification of Independent Price Determination/Non-Collusion. Collusion and other anticompetitive

practices among offerors are prohibited by city, state and federal laws. All Respondents shall identify a

person having authority to sign for the Respondent who shall certify, in writing, as follows:
“| certify that this bid proposal is made without prior understanding, agreement, or connection with
any corporation, firm, or person submitting a bid or offer for the same supplies, labor, services,
construction, materials or equipment to be furnished or professional or consultant services, and is in
all respects fair and without collusion or fraud. | understand collusive bidding is a violation of city,
state and federal law and can result in fines, prison sentences, and civil damages awards. By signing
this document, | agree to abide by all conditions of this solicitation and offer and certify that | am
authorized to sign for this Respondent/Offeror.”

Certify Satisfaction of all Underlying Obligations. (If Applicable) If a Contract is awarded through this
solicitation, then such Contractor should know that before final payment is made to a Contractor by the
City, the Contractor shall certify to the City in writing, in a form satisfactory to the City, that all
subcontractors, materialmen suppliers and similar firms or persons involved in the City contract have
been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing
the monies constituting final payment to the Contractor.

Confidentiality. Details of the proposals will not be discussed with other respondents during the
selection process. Respondent should be aware, however, that all proposals and information submitted
therein may become subject to public inspection following award of the contract. Each respondent
should consider this possibility and, where trade secrets or other proprietary information may be
involved, may choose to provide in lieu of such proprietary information, an explanation as to why such
information is not provided in its proposal. However, the respondent may be required to submit such
required information before further consideration.

Equal Employment Opportunity (EEOQ) Provision. All bidders or offerors will be required to comply with
sections 2-1200 and 2-1414 of the City of Atlanta Code of Ordinances, as follows: During the
performance of the agreement, the Contractor agrees as follows:

a. The Contractor shall not discriminate against any employee, or applicant for employment,
because of race, color, creed, religion, sex, domestic relationship status, parental status,
familial status, sexual orientation, national origin, gender identity, age, disability, or political
affiliation. As used here, the words "shall not discriminate" shall mean and include without
limitation the following:

Recruited, whether by advertising or other means; compensated, whether in the form of
rates of pay, or other forms of compensation; selected for training, including
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apprenticeship; promoted; upgraded; demoted; downgraded; transferred; laid off; and
terminated.

The Contractor agrees to and shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by the contracting officers setting forth
the provisions of the EEO clause.

The Contractor shall, in all solicitations or advertisements for employees, placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, creed, religion, sex, domestic relationship status,
parental status, familial status, sexual orientation, national origin, gender identity, age,
disability, or political affiliation.

The Contractor shall send to each labor union or representative of workers with which the
Contractor may have a collective bargaining agreement or other contract or understanding a
notice advising the labor union or workers' representative of the Contractor's commitments
under the equal employment opportunity program of the City of Atlanta and under the
Code of Ordinances and shall post copies of the notice in conspicuous places available to
employees and applicants for employment. The Contractor shall register all workers in the
skilled trades who are below the journeyman level with the U.S. Bureau of Apprenticeship
and Training.

The Contractor shall furnish all information and reports required by the contract compliance
officer pursuant to the Code of Ordinances, and shall permit access to the books, records,
and accounts of the Contractor during normal business hours by the contract compliance
officer for the purpose of investigation so as to ascertain compliance with the program.

The Contractor shall take such action with respect to any subcontractor as the city may
direct as a means of enforcing the provisions of paragraphs (a) through (h) herein, including
penalties and sanctions for noncompliance; provided, however, that in the event the
Contractor becomes involved in or is threatened with litigation as a result of such direction
by the city, the city will enter into such litigation as is necessary to protect the interest of the
city and to effectuate the equal employment opportunity program of the city; and, in the
case of contracts receiving federal assistance, the Contractor or the city may request the
United States to enter into such litigation to protect the interests of the United States.

The Contractor and its subcontractors, if any, shall file compliance reports at reasonable
times and intervals with the city in the form and to the extent prescribed by the contract
compliance officer. Compliance reports filed at such times directed shall contain information
as to employment practices, policies, programs and statistics of the Contractor and its
subcontractors.

The Contractor shall include the provisions of paragraphs (a) through (h) of this equal

employment opportunity clause in every subcontract or purchase order so that such
provisions will be binding upon each subcontractor or vendor.

5-29-14 Revision



h. A finding, as hereinafter provided, that a refusal by the Contractor or subcontractor to

comply with any portion of this program, as herein provided and described, may subject the
offending party to any or all of the following penalties:

(1) withholding from the Contractor in violation all future payments under the involved
contract until it is determined that the Contractor or subcontractor is in compliance
with the provisions of the contract;

(2) Refusal of all future bids for any contract with the City of Atlanta or any of its
departments or divisions until such time as the Contractor or subcontractor
demonstrates that there has been established and there shall be carried out all of
the provisions of the program as provided in the Code of Ordinances;

(3) Cancellation of the public contract;

(4) In a case in which there is substantial or material violation of the compliance
procedure herein set forth or as may be provided for by the contract, appropriate
proceedings may be brought to enforce those provisions, including the enjoining,
within applicable law, of Contractors, subcontractors or other organizations,
individuals or groups who prevent or seek to prevent directly or indirectly
compliance with the policy as herein provided.

Prohibition on Kickbacks or Gratuities/Non-Gratuity. The undersigned acknowledges the following

prohibitions on kickbacks and gratuities:

FC-XXXX

It is unethical for any person to offer, give or agree to give any employee or former
employee a gratuity or an offer of employment in connection with any decision, approval,
disapproval, recommendation, preparation or any part of a program requirement or a
purchase request, influencing the content of any specification or procurement standard,
rendering of advice, investigation, auditing or in any other advisory capacity in any
proceeding or application, request for ruling, determination, claim or controversy or other
particular matter pertaining to any program requirement or a contract or subcontract or to
any solicitation or proposal therefor.

It is unethical for any employee or former employee to solicit, demand, accept or agree to
accept from another person a gratuity or an offer of employment in connection with any
decision, approval, disapproval, recommendation, preparation or any part of a program
requirement or a purchase request, influencing the content of any specification or
procurement standard, rendering of advice, investigation, auditing or in any other advisory
capacity in any proceeding or application, request for ruling, determination, claim or
controversy or other particular matter pertaining to any program requirement or a contract
or subcontract or to any solicitation or proposal therefor.

It is also unethical for any payment, gratuity or offer of employment to be made by or on
behalf of a subcontractor under a contract to the prime Contractor or higher tier
subcontractor or any person associated therewith as an inducement for the award of a
subcontract or order.
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Declaration
Under penalty of perjury, | declare that | have examined this Contractor Disclosure Form and all
attachments to it, if applicable, and, to the best of my knowledge and belief all statements contained
herein and in any attachments, if applicable, are true, correct and complete.

| certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting an offer for the same supplies, services, construction, or
professional or consultant services, and is in all respects fair and without collusion or fraud. |
understand collusive bidding is a violation of city, state and federal law and can result in fines, prison
sentences, and civil damages awards. | agree to abide by all conditions of this solicitation and offer and
certify that | am authorized to sign for this Respondent.

Sign here if you are an individual:
Printed Name:

Signature:
Date:
Subscribed and sworn to or affirmed by (name) this ___ day of
,20__

Notary Public of (state)
My commission expires:

Sign here if you are an authorized representative of a responding entity or partnership:
Printed Name of Entity or Partnership:
Signature of authorized representative:

Title:
Date: ,20_
Subscribed and sworn to or affirmed by (name), as the
(title) of (entity or partnership
name) this day of , 20
Notary Public of (state)

My commission expires:
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FORM 6

RESPONDENT CONTACT DIRECTORY

This Respondent Contact Directory should include the names, positions/titles, firms, mailing addresses, phone and fax numbers

and e-mail addresses for each of the following as it pertains to each of the firms in a Respondent’s team:

1. Atleast two individuals authorized to represent the firm for purposes of this Solicitation; and
2. All of Respondent’s subcontractors (if any).

NAME

POSITION/TITLE

MAILING ADDRESS

PHONE NUMBER

FAX NUMBER

EMAIL ADDRESS

FC-XXXX

5-29-14 Revision




APPENDIX A-2

OFFICE OF CONTRACT COMPLIANCE



Table of Contents

Policy Statement ... R ST— J— S sveresassesesnsnsasesReraTeSes resseasentsarennaIesest . |
lmplementation of EBO Policy wueceeeseecers reneasernsies ravasrse rensensansans reesssenssensessestser J— Jp——— 2
Determination of Non-discrimination During Bid Process e peeassareses ravesnsne aeerarensars el
OCC Review of Bidder SubIMisSiONS cereeceseres S~ RS vensasenes T - raenssrsese 3
Equal Business Opportunity Program Bid/RFP Submittals e cannarense sarssssusases parsasarsees o
Monitoring Of EBO Policy.coeeeers wasesrse pesvsesesnise snvsanseneses veseaseans snesssensass sevesssesssanssnsearses rensaeensestd

Implementation of EEO Policy 4

Monitoring of EEO PoliCYIII.IIIDI. llllll sapbaspeenasl renbsanaRRenD YT LA PRTITY L LI A senssasapesne PRPRTI I L LS PPYYITLLL S .l4
First Source Jobs Program Policy Statement coseensses ST J— PR J—— -

Equal Business Opportunity M/FBE Goals for this Prolect6

Equal Business Opportunity Program Reminders s reseassaesareenensenese seesseassassnsarsessesees -
Covenant of Non-Discrimination (EBO1)cuacsermereoress JES—— JT— J— J—— censasmsanasass 8

Subcontractor Contact Form (EBOZ)9 -10

Subcontractor Utilization Form (EBO3) coonmssermsseeress JT—— J— J— J— J— i1

First Source Job Information (Form 4) 12

First Source Job Information (Form 5) 13



CITY OF ATLANTA

EQUAL BUSINESS OPPORTUNITY
EQUAL EMPLOYMENT OPPORTUNITY

POLICY STATEMENT

it is the policy of the City of Atlanta to promote full and equal business opportunity for all
persons doing business with the City. The City must ensure that firms seeking to participate in
contracting and procurement activities with the City are not prevented from doing so on the basis
of the race or gender of their owners. The City is committed to ensuring that it is not a passive
participant in any private scheme of discrimination. To ensurc that businesses are not
discriminated against with regard to prime contracting, subcontracting oOf other partnering
opportunities with the City, the City has developed an Equal Business Opportunity (EBO)
Program. It is also the policy of the City of Atlanta to actively promote equal employment
opportunities for minority and female workers and prohibit discrimination based upon race,
religion, color, sex, national origin, marital status, physical handicap or sexual orientation
through the City's Equal Employment Opportunity (EEO) Program. The purpose of the Equal
Business Opportunity and Equal Employment Opportunity Programs is to mitigate the present
and ongoing effects of the past and present discrimination against women and minority owned
businesses and women and minority workers s0 that opportunity, regardless of race or gender,
will become institutionalized in the Atlanta marketplace. It is important to note that all bidders,
without exception, including minority and female owned business enterprises, must comply with
the City of Atlanta's EBO and EEO Program requirements. Goals for minority and female
business enterprises are set for this project on page 6.



lmplementation of EBO Policy

The Office of Contract Compliance will review information submitted by Bidders pertaining to
efforts to promote opportunities for diverse businesses, including M/FBEs, to compete for
business as subcontractors and/or Suppliers. A Bidder is eligible for award of a City contract
upon a finding by OCC that the Bidder has engaged in, and provided with its bid submission
documentation of, cfforts to ensurc that its process of soliciting, evaluating and awarding
subcontracts, placing orders, and partnering with other companies has been non-discriminatory.
To assist prime contractors in this effort, the Office of Contract Compliance has set forth in this
solicitation document the M/FBE goals within the relevant NAICS Codes, for this Project.

For subcontracting, the Subcontractor Project Plan must include all subcontractors to be utilized
on the project, detail the services to be performed, the dollar value of the work to be performed
by each subcontractor, and the Citv of Atlanta M/FBE certification number and supplier id
number.

For Suppliers, the Subcontractor Project plan must include all suppliers to be utilized on the
project, the supplies to be provided, including the dollar value of the supplies being provided and
the City of Atlanta M/FBE certification number and supplier id numbet.

Determination of Non-discrimination During Bid Process

No Bidder shall be awarded a contract on an Eligible Project unless the Office of Contract
Compliance determines that the Bidder has satisfied the non-discrimination requirements of
section 2-1448 on such Eligible Project. Accordingly, each Bidder shall submit with each Bid
the following

1. Covenant of Non Discrimination. Each Bidder shall submit with her/his Bid a Covenant
of Non—Discrimination which is set forth herein as Exhibit EBOL.

2. Qutreach efforts documentation. Each bidder shall submit with her/his bid written
documentation demonstrating the bidder’s outreach efforts to identify, contact, contract
with, or utilize businesses, including certified M/FBEs and SBEs, as subcontractors or

suppliers on the contract. This information shall be set forth on Exhibit EBO2, which is
included herein.

3. Subcontractor project plan. Each bidder shall submit with her/his bid a completed and
signed subcontractor project plan, in 2 form approved and provided by the office of
contract compliance, which lists the name, address, telephone number and contact person

of each subcontractor of other business to be used in the contract, the NAICS Code and
the type of work or service each business will perform, the dollar value of the work and
the scope of work, the ownership of each business by race and gender, if applicable the
AABE, APABE, FBE, or HABE certification number of each business, and any other
information requested by the office of contract compliance. In order for the office of
contract compliance to officially consider a firm to be an M/FBE, the M/FBE firm must
be certified by or have a certification application pending with the office of contract
compliance prior to the bidder’s submission of the bid. The subcontractor project plan
shall not be changed or altered after approval of the plan and award of the contract
without the written approval of the director of the office of contract compliance. A
written letter to the director of the office of contract compliance requesting approval to

2



change the subcontractor project plan must be submitted prior to any change in the plan
or termination of an M/FBE’s contract.

CC Review of Bidder Submissions

QCC Review of Bidder SURTEEEE

The Office of Contract Compliance shall determine whether a Bidder has satisfied the non-
discrimination requirements of section 2-1448 based on its review of the Covenant of Non
Discrimination, the Outreach Efforts Documentation, the Subcontractor Project Plan, and its
review of other relevant facts and circumstances, including complaints received as part of the bid
process. In reviewing the documents submitted by a Bidder to determine whether the Bidder has
satisfied the non-discriminatory practices requirement of this section, the Office of Contract
Compliance will consider, among other things, the total project dollars subcontracted to or
expended for services performed by other businesses, including certified M/FBEs, whether such
businesses perform Commercially Useful Functions in the work of the contract based upon
standard industry trade practices, whether any amounts paid to Supplier businesses are for goods
customarily and ordinarily used based upon standard industry trade practices, and the availability
of certified M/FBEs within the relevant NAICS Codes for such Eligible Project.

(a)  Receipt of Complaint of Discrimination in the Bid Process

The office of contract compliance shall accept complaints of alleged discrimination
during the bid process regarding any participant in the bid process. Where the complaint
of discrimination is specific to the procurement which is under consideration by the city,
the office of contract compliance may investigate said complaint, determine its validit,
and determine whether the actions complained of impact the bidder's responsiveness o
the specific procurement. Allegations of discrimination based on events, incidents or
occurrences which are unrelated to the specific procurement will be placed in the
bidder’s file maintained in the vendor relations database and handled in accordance with
the procedure established in the city’s vendor relations subdivision, section 2-1465, et

seq.

(b) Determination of Violation of EBO Process

Where the office of contract compliance investigates a complaint of
discrimination that is related to the specific bid process, the details of that
investigation, including findings, shall be recorded and maintained in the vendor
relations database, pursuant to section 2-1471.

(cy  Office of Contract Compliance Determination of Non-Compliance

When, based upon the totality of the circumstances, the office of contract compliance
determines that a bidder fails to satisfy the requirements of section 2-1448(a) of a city
bid solicitation, the director of the office of contract compliance shall present a written
determination of non-compliance to the Chief Procurement Officer which states the
determination and lists the reasons for the determination. A bid that does not comply
with the requirements set forth in section 2.1448(a) shall be deemed non-responsive and
rejected.



Equal Business Opportuni_lx Program Bid/RFP Submittals

The Office of Contract Compliance will make any determination of nOnN-responsiveness. The covenant of
non-discrimination, the outreach efforts documentation, the subcontractor project plan, and any other
information required by OCC in the solicitation document pursuant 1o section 2-1448 must be completed
in their entirety by each bidder and submitted with the other required bid documents in order for the bid
to be considered as a responsive bid. Failure to timety submit these forms, fully completed, will result in
the bid being considered as a non-responsive bid, and therefore, excluded from consideration.

Monitoring Of EBO Policy

Upon execution of a contract with the City of Atlanta, the successful bidder's Subcontractor
Project Plan will become a part of the contract between the bidder and the City of Atlanta. The
Subcontractor Project Plan will be monitored by the City of Atlanta's Office of Contract
Compliance for adherence with the plan. The successful bidder will be required to provide
specific EBO information on a monthly basis that demonstrates the use of subcontractors and
suppliers as indicated on the Subcontractor Project Plan. The failure of the successful bidder to
provide the specific EBO information by the specified date each month shall be sufficient cause
for the City to withhold approval of the successful bidder's invoices for progress payments,
increase the amount of the successful bidder’s retainage, or evoke any other penalties as set forth
in the City of Atlanta Code of Ordinances, Section 2-1452.

lmplementation of EEO Policy

The City effectuates its EEO policy by adopting racial and gender work force availability for
every contractor performing work for the City of Atlanta. These percentages arc derived from
the work force demographics set forth in the 2000 Census EEO file prepared by the United States
Department of Commerce for the applicable labor pool normally utilized for the contract.

Monitoring of EEO Policy

Upon award of a contract with the City of Atlanta, the successful bidder must submit a Contract
Employment Report (CER), describing the racial and gender make-up of the firm's work force. If
the CER indicates that the firm's demographic composition does not meet the adopted EEO
goals, the firm will be required to submit an affirmative action plan setting forth the steps to be
taken to reach the adopted goals. The CER and the affirmative action plan, if necessary, will
become a part of the contract between the successful bidder and the City of Atlanta. Compliance
with the EEO requirements will be monitored by the Office of Contract Compliance.



First Source Jobs Program Policy Statement

it is the policy of the City of Atlanta to provide job opportunities to the residents of the City of
Atlanta, whenever possible. Every contract with the City of Atlanta creates a potential pool of
new employment opportunities. The prime contractor is expected to work with the First Source
Jobs Program to fill at least 50% of all new entry-level jobs, which arise from this project, with
residents of the City of Atlanta. For more specific information about the First Source Jobs
Program contact:

Michael Sterling

Interim Executive Director

First Source Jobs Program

Atlanta Workforce Development Agency
818 Pollard Boulevard

Atlanta, GA 30313

(404) 546-3001
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Certification. 1t i8 the prime contractor's responsibility t0 verify that MBEs and FBEs
included on the Subcontractor Project Plan are certified by the City of Atlanta’s Office of
Contract Compliance, OF have a certification application pending with the City of Atlanta’s
Office of Contract Compliance.

Reporting. The successful bidder must submit monthly EBO participation reports to the
Office of Contract Compliance.

Subcontractor Contact Form. ltis required that bidders list and submit information on all
subcontractors they solicit for quotes, all subcontractors who contact them with regard to the
project, and all subcontractors they have discussions with regarding the project. Failure to
provide complete information on this form will result in your bid being declared non-
responsive.

EBO Ordinance. The EBO Program is governed by the provisions of the EBO Ordinance set
forth in the City of Atlanta Code Division 12, section 2 - 1441 through 2 -1464. The
ordinance can be obtained from the City of Atlanta Clerk's Office at (404) 330-6032.

Supplier Participation. In order to receive full M/FBE credit, suppliers must manufacture or
warehouse the materials, supplies, OF equipment being supplied for use on the Eligible
Project.



QQVENANT OF NON-DISCRlMlNATlQ_E.
The undersigned understands that it is the policy of the City of Atlanta to promote full and equal
business opportunity for all persons doing business with the City of Atlanta. The undersigned
covenants that we have not discriminated, on the basis of race, gender Of ethnicity, with regard to
prime contracting, subcontracting of partnering opportunities. The undersigned further covenants

that we have completed truthfully and fully the required forms EBO-2 and EBO-3. Set forth
below is the signature of an officer of the bidding entity with the authority to bind the entity.

Signature of Attesting Party
Title of Attesting Party

On this day of ,20 before me appeared , the
person who signed the above covenant 10 my presence.

Notary Public

Seal

FORM EBO-1
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Company Name:
FCNo., _  ———

Project Name: __

The following entry level positions will become available as a result of the above referenced
contract with the City of Atlanta.

1.

2.

Include a job description and all required gualifications for each position listed above.

identify a company representative and contact phone number who will be responsible for

coordinating with the First Source J obs Program.

Company Representative:

Phone Number:

FORM 4
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First Source Jobs Agreement

THIS AGREEMENT REGARDING THE USE OF THE FIRST SOURCE JOBS PROGRAM BY
CONTRACTORS WITH THE CITY OF ATLANTA TO FILL ENTRY LEVEL JOBS is made
and entered into by

This day of ,201_ .

The City of Atlanta requires the ;mmediate beneficiary or primary contractor for every eligible project to
enter into a First Source Jobs employment agreement. The contractor agrees to the following terms and
conditions:

o The first source for finding employees 10 fill all entry level jobs Created by the eligible
project will be the First Source Prograim.

« The contractor will make every effort to fill 50% of the entry level jobs created by this
eligible project with applicants from the First Source Program.

e The contractor shall make good faith effort to reach the goal of this employment agreement.

o Details as to the number and description of each entry level job must me provided with the
bid.

o The contractor shall comply with the spirit of the First Source Jobs Policy beyond the

duration of this agreement and continue to make good faith attempts to hire employees of
similar backgrounds to those participating in the First Source Prograr.

e The contractor as condition of transfer, assignment or otherwise shall require the transferee
{o agree in writing to the terms of the employment Agreement.

Upon a determination that a beneficiary or contractor has failed to comply with the terms of this
Agreement, the City may impose the following penalties based on the severity of the non-compliance:

e The City of Atlanta may withhold payment from the contractor.

o The City of Atlanta may withhold 10 percent of all future payments 01 the contract until the
contractor is in compliance

e The City of Atlanta may refuse all future bids on city projects or applications for financials

assistance in any form from the City until the contractor demonstrated that the F irst Source
requirements have been met, of cancellation of the eligible project.

e The City of Atlanta may cancel the eligible project.

All terms stated herein can be found in the City of Atlanta Code of Ordinances Sections 5-8002 through
5-3005.

The undersigned hereby agrees to the terms and conditions set forth in this agreement.

Contractor
FORM 5
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